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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT

RESIDENTIAL BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26.
NIT NO. : 19/IISER/PUNE/2024-25

Cost put to tender

Rs. 141.0 Lakhs ( Including GST )

Period of completion

12 ( Twelve ) months.

Cost of tender documents

Rs. 1180/- , ( Rs One Thousand One Hundred

Eighty Only), (non — refundable ) onLy To BE PAID ONLY

THOROUGH BIDDER’S ACCOUNT TO IISER PUNE ACCOUNT VIA RTGS / NEFT /
IMPS TRANSFER ONLY.

EMD

Rs. 2,82,000/-( Rupees Four Lakhs Fifty eight

Thousand Only ) 1o BE PAID ONLY THOROUGH BIDDER’S ACCOUNT

TO IISER PUNE ACCOUNT VIA RTGS / NEFT / IMPS TRANSFER ONLY

Last dates & time to fill/upload the tender

through e-tendering.

622025 up to 15 00 hrs

Time & date of opening of technical bids

7 2 2025 at to 1500 hrs

TO BE DOWNLOADED FROM CENTRAL PUBLIC PROCUREMENT (CPP) PORTAL https://eprocure.gov.in/eprocure/app OR
INSTITUTE WEBSITE www.iiserpune.ac.in AND BID IS TO BE SUBMITTED ONLINE ONLY THROUGH THE E-PROCUREMENT
PORTAL UP TO THE LAST DATE AND TIME ONLY THROUGH CPP PORTAL ONLY.

CRITICAL DATES OF TENDER
Sr.No Particulars Date Time in hrs
1 Date of Online Publication 27 01 2025 1500
2 Bid Submission Start Date 28 01 2025 1500
Pre-bid Meeting 03 02 2025 1100
Closing date of bid submission and Payment of Tender 06 02 2025 1500
4 Fees and EMD
Opening of Bids 07 02 2025 1500
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1ISER PUNE

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE

(An Autonomous Institution, Ministry of Education, Govt. of India) Dr. Homi Bhabha Road, Pashan Pune — 411008.
Website: www.iiserpune.ac.in

Tender NOTICE INVITING e-TENDER (e-Procurement mode)

Indian Institute of Science Education and Research, PUNE invites online Percentage(%) rate bids in
open bid system from approved and eligible contractors registered with CPWD, Maharashtra State
PWD, MES departments in composite/Civil /Building & roads category, found eligible as per clause 2
& 3 of NIT for the work mentioned below:-
Brief Details of Tender:

Sr. Description of Approx. Earnest Period of | Last date & | Time & date
No. work in Brief Estimated Money Completion time of of
cost (Rs.) online opening of
put to submission | bids
Tender of bid
(Rs.)
1. INAME OF WORK:
ANNUAL
MAINTENANCE AND 2RSSZ 000/~ 12 months | 622025 7 22025
MINOR CIVIL WORKS [Rs. 141 ( ’Rubees at 1500 hrs| at 1500 hrs
AT RESIDENTIAL Lakh Two Lakhs
BUILDING OF IISER Eighty Two
PUNE CAMPUS FOR Thousand
YEAR 2025-26  NIT Only)
No
19/1ISER/Pune/2024-
25

The Tender Document can be downloaded from Central Public Procurement (CPP) Portal
https://eprocure.gov.in/eprocure/app or Institute website www.iiserpune.ac.in and bid is to be
submitted online only through the E-procurement portal up to the last date and time of submission
of tender.
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE
. (An Autonomous Institution of Ministry of Education , Govt. of India)

IISER PUNE

Dr. Homi Bhabha Road, Pune : 411 008

Notice Inviting e-Tender (e-Procurement Mode)

Institute Invites online percentage rate bids in open bid system from approved and eligible contractors registered with
CPWD, Maharashtra State PWD, MES departments in composite/civil category, found eligible as per clause 2 & 3 of
NIT for “ NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL ZONE OF
IISER PUNE CAMPUS DURING YEAR 2024-25.” having estimated cost of Rs. 141.00 Lakhs put to tender. EMD Rs.
2,82,000/-. Completion period is 12 ( Twelve ) months”. The tender document can be downloaded from Central Public
Procurement Portal (CPP) http://eprocure.gov.in/eprocure/app or www.iiserpune.ac.in . e-Bids to be submitted online
only through CPP on or before 6.2.2025 at 15.00 hrs.

NIT No : 19/IISER/Pune/2024-25 Superintending Engineer
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Critical Dates of Tender

Sr.No Particulars Date Time in hrs
1 Date of Online Publication 27 01 2025 1500
2 Bid Submission Start Date 28 01 2025 1500
Pre-bid Meeting 03 02 2025 11 00
Closing date of bid submission and Payment of Tender 06 02 2025 1500
4 Fees and EMD
Opening of Bids 07 02 2025 1500

No manual bids will be accepted. All quotation (both Technical and Financial should be
submitted in the E-procurement portal).

Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for
the helpdesk is 0120-4200462, 0120-4001002, 91-8826246593.

1) Information & Instructions for Online Bid Submission:

This tender document has been published on the Central Public Procurement Portal
(URL:https://eprocure.gov.in/eprocure/app) & Institute website www.iiserpune.ac.in . The
bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders
in registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal. More information useful for submitting online
bids on the CPP Portal may be obtained at: https://eprocure.gov.in/eprocure/app .

1.1 The intending bidder must read the terms and condition of NIT carefully. Bidder should
submit his bid only if he considers himself eligible and he is in possession of all the required
documents.

1.2 Bid documents should be submitted online complete in all respect along with requisite
amount of tender fee ( cost of bid documents) . Complete set of tender documents
comprising Volume I, I, Il has been made available at e-tender portal
(URL:https://eprocure.gov.in/eprocure/app)

1.3 The bidder would be required to register at e-tender portal
(URL:https://eprocure.gov.in/eprocure/app) For submission of the bids, the bidder is
required to have digital Signature Certificate (DSC) from one of the authorized Certifying
Authorities.

1.4 Information and instruction for bidders posted on website shall form part of the bid
document.

1.5 The bid document consisting of Vol-I — Technical bid, Vol-II- Technical specifications, Vol-IlI-
Financial Bid (BOQ) and the set of terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from website
(URL:https://eprocure.gov.in/eprocure/app) free of cost.

1.6 But the bid can only be submitted after uploading the mandatory scanned documents such
as receipt of online payment towards tender fee, in favour of Director, IISER PUNE, scan
copies of other required documents as specified in the NIT. The tender fee should be
deposited online with IISER PUNE within the period of bid submission as specified in the bid
document.
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1.7 Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online tendering process
as per details available on the website. The intending bidder must have valid class-lll digital
signature to submit the bid.

1.8 On opening date, the contractor can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheets.

1.9 Contractor can upload documents in the form of JPG format and PDF format.

1.10 Certificate of Financial Turn Over: At the time of submission of bid contractor may
upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 years or for
the period as specified in the bid document and further details if required may be asked
from the contractor after opening of technical bids. There is no need to upload entire
voluminous balance sheet.

1.11 Contractor has to quote Percentage(%) above or below the total estimated cost put to
tender and in case bidder quote item rate in the BOQ, then tender shall be rejected.

1.12 The tender document can be downloaded from https://eprocure.gov.in/eprocure/app and
be submitted only through the same website.

2. REGISTRATION of Bidder on e-Procurement Portal

2.1 Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) by clicking on the link
“Click here to Enroll”. Enrolment on the CPP Portal is free of charge.

2.2 As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

2.3 Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

2.4 Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their
profile.

2.5 Only one valid DSC should be registered by a bidder. Note that the bidders are responsible
to ensure that they do not lend their DSCs to others which may lead to misuse.

2.6 Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / eToken.

2.7 The CPP Portal also has user manual with detailed guidelines on enrollment and
participation in the online bidding process. Any queries related to process of online bids or
queries related to CPP Portal may be directed to the 24x7 CPP Portal Helpdesk.

2.8 The Institute will not be responsible for any type of technical issue regarding uploading of
tender on website. (URL:https://eprocure.gov.in/eprocure/app) and any queries relating to
the process of online bid submission or queries relating to CPP Portal in general may be
directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120-
4200462, 0120-4001002, 91-8826246593.
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3. SEARCHING FOR TENDER DOCUMENTS

3.1 There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
organization name, location, date, value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
organization name, form of contract, location, date, other keywords etc. to search for a
tender published on the CPP Portal.

3.2 Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

4. PREPARATION OF BIDS

4.1 Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

4.2 Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

4.3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS formats. Bid documents
may be scanned with 100 dpi with black and white option.

4.4 To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided
to the bidders. Bidders can use “My Space” area available to them to upload such
documents. These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in
the time required for bid submission process.

5. SUBMISSION OF BIDS

5.1 Bidder should log into the site well in advance for bid submission so that he/she upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

5.2 The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

5.3 A standard BoQ format has been provided with the tender document to be filled by all the
bidders. Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. Bidders are required to
download the BoQ file, open it and complete the white coloured (unprotected) cells with
their respective financial quotes and other details (such as name of the bidder). No other
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cells should be changed. Once the details have been completed, the bidder should save it
and submit it online, without changing the filename. If the BoQ file is found to be modified
by the bidder, the bid will be rejected.

5.4 The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

5.5 The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

5.6 Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

5.7 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of
compliance sheet.

6 ASSISTANCE TO BIDDERS

6.1 Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

6.2 Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the
helpdesk is 0120-4200462, 0120-4001002, 91-8826246593.

Contact Us — Central Public Procurement Portal

For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 062
0120-4001 002
0120-4001 005
0120-6277 787

International Bidders are requested to prefix +91 as country code
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IISER PUNE

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE

1.

SECTION | -NOTICE INVITING e-TENDERING

Indian Institute of Science Education and Research, PUNE invites online percentage
rate bids in open bid system from registered contractors of CPWD, State PWD,
Railways or MES departments in composite /Civil works category found eligible as per
the minimum requirements defined in clause 2 & 3 of NIT for the work mentioned
below:

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL
BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26 DURING YEAR 2024-25

NIT No. : 19/1ISER/Pune/2024-25
Cost put to tender : | Rs. 141.0 Lakhs ( Including GST )
Period of completion : | 12 ( Twelve ) months.

Cost of tender documents .| Hundred Eighty Only) , (non — refundable )

Rs. 1180/- , ( Rs One Thousand One

ONLY TO BE PAID ONLY THOROUGH BIDDER’S ACCOUNT TO lISER
PUNE ACCOUNT VIA RTGS / NEFT / IMPS TRANSFER ONLY.

EMD

Rs. 2,82,000/-( Rupees Four Lakhs Fifty

eight Thousand Only ) To BE PAID ONLY THOROUGH

BIDDER’S ACCOUNT TO lISER PUNE ACCOUNT VIA RTGS / NEFT /
IMPS TRANSFER ONLY

Last dates & time to fill/upload the tender

through e-tendering.

6 2 2025 up to 15 00 hrs

Time & date of opening of technical bids : | 722025 atto 1500 hrs

The applicant should be registered in appropriate class related to the cost put to tender
with any one government department like CPWD, State PWD, Railways or MES
departments in composite/Civil/ Building & roads works category. Experience of having
successfully completed similar works during the last 7 years ending last day of the month
previous to the one in which tenders are invited. REGISTRATION , EMD AND TENDER
FEES ARE MANDATORY FOR ALL BIDDERS.

The agency shall have valid GST/ PAN/TAN/ESIC/PF certificates.

The time allowed for carrying out the work will be 12 ( Twelve ) months from the date
of start as defined in schedule ‘C’ or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the tender.

Bidder should have experience of having successfully completed works during the last
seven years ending previous day of the last date of submission of tenders (i) 3 similar
works each costing not less than 40% cost put to tender or completed two similar works
each costing not less than 60% cost put to tender or completed one similar work costing
not less than 80% cost put to tender Components of work executed other than those
included in definition of similar work shall be deducted while calculating cost of similar
work. Bidder shall submit abstract of cost of work in support of this.
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The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to the last date of receipt of applications for tender.

Similar work means: Civil maintenance work /construction work/interior work of residential
or non-residential/institutional buildings , under a single composite tender for the items
consisting of Civil, finishes , wood work, partition work , painting, false ceiling, flooring or list
of items specified in CPWD Civil DSR other than external works like road works, compound
wall, external drain/water supply. Documentary evidence is required to be produced. All
works should be executed in single order. This should be certified by an officer not below the
rank of Executive Engineer in Govt. Departments and Superintending Engineer/ Chief Project
manager or Equivalent in other organizations. At least one work of 40% cost put to tender
should be executed by the bidder of state/central department. Experience certificate shall
clearly indicate the Name of client, value of work done , date of start and date of completion.
Bidder shall be rejected for incomplete certificate.

Experience Certificate should have minimum these details 1. Name of Client, 2. Name of
Work 3. Name of Contractor, 4. Cost of work at completion 5. Date of completion of work. 6.
Levy ( If any ). Bid shall stand rejected for incomplete Experience Certificate.

All bidders shall bring original documents in-line with submission on e-procurement portal
mentioned in Clause-2 and 3 for verification of Technical Evaluation Committee within
stipulated time. Bidders shall be intimated 2 days in advance for arranging and bringing
documents to IISER Pune. Bidders those do not possess original document or fail to bring
original technical qualifying documents to IISER Pune, bidder shall not be technically qualified
and bid stands rejected. All the time custody of bidders original documents shall be with
bidder. Bidder should not submit/deposit/handover any original document to IISER Pune
under any circumstances.

The bid document is single stage two Envelope e-tendering system can be seen from the
Central Public Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) & Institute
website www.iiserpune.ac.in The contents of Envelope | & Envelope Il are specified in the
NIT.

3.2 Turnover: Average annual financial turnover on construction works should be at least 50% of the
estimated cost put to tender during the immediate last three consecutive financial years. The
value of annual turnover figures shall be brought to current value by enhancing the actual turnover
figures at simple rate of 7% per annum.

3.3 Profit/loss : The bidder should not have incurred any loss (profit after tax should be positive) in
more than two years during available last five consecutive balance sheet (balance sheet in case
of private/public limited company means its standalone financial statement and consolidated
financial statement both), duly audited and certified by the Chartered Accountant.

3.4 Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate of the
amount equal to 40% of the Estimated Cost put to tender (ECPT),

Or
Networth certificate of minimum 10% of the estimated cost put to tender issued by certified
Chartered Accountant with UDIN.

4  Evaluation of performance: Evaluation of the performance of the bidders for eligibility shall be
done by the committee constituted by the Director, IISER PUNE. All the eligible similar works
executed and submitted by the bidders may be got inspected by a committee which may consists
client or any other authority as decided by the competent authority. The marks for the
Performance of Works (Quality) shall be given based on this inspection, if inspection is carried out
otherwise based on the performance report given by the client department officer not below the
rank of Executive Engineer.
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Even though a bidder may satisfy the above requirements, he would be liable for dis-
qualification if he has:
(a) Made misleading or false representation or deliberately suppressed the information in the
forms, statements and enclosures required in the pre-qualification document.

(b) Records of poor performance such as abandoning work, not properly completing the
contract, or financial failures / weaknesses etc.

6. Submission of Bid Documents

Information and instruction for bidder for e-tendering forming part of bid document
and posted on website (URL:https://eprocure.gov.in/eprocure/app)

Last date and time of submission of bid, original EMD and deposition of original EMD
and list of documents as detailed below at IISER Pune and uploading the scan copies
of the below mentioned documents:

List of Document to be scanned and uploaded within the period of bid submission:
l. Transaction Receipt of online deposit of tender fee and EMD.
Il. Enlistment Order of the Contractor (Attested copy).

Il Certificate of Registration for GST and acknowledgement of up to date filed
return if required.

7. Tender documents should be submitted online complete in all respect along with
requisite amount of tender fee (cost of bid document). Complete set of tender
documents comprising Volume |, 1I, lll and financial bids has been made available at e-
tender portal http://www.eprocurement & www.iiserpune.ac.in

8. Director, Indian Institute of Science Education & Research, PUNE shall be the
“Accepting Authority" hereinafter referred to as such for the purpose of this Contract.

9. Bids must be accompanied by tender fee and bid-security/EMD (Earnest Money Deposit)
amount specified for the work in clause 10 payable at PUNE and drawn in favour of The
Director; IISER PUNE Bid Security shall have to be valid for 90 days beyond the validity
of the bid.

10. Bid Security/EMD and Tender fee. TO BE PAID ONLY THOROUGH BIDDER’S

ACCOUNT TO IISER PUNE ACCOUNT VIA RTGS / NEFT /IMPS TRANSFER ONLY
10.1 Bid Security/EMD amounting to Rs.2,82,000/-( Rupees Two Lakhs Eighty Two

Thousand Only) and tender fee of Rs. 1180/- shall be deposited in ISER PUNE Bank
account through net banking as detailed below failing which the bid will be declared
non responsive. GST number along with the payment receipt is mandatory.

a) 100% EMD amount can be deposited in IISER PUNE Bank account through net
banking as detailed below.

Name-IISER PUNE

Bank-State Bank of India

Branch-NCL Campus Branch, PUNE 411008
Current A/c No. 30042605732
IFSC-SBIN0003552

Scanned copy of the net banking transaction receipt towards payment of tender fee

shall be uploaded on the e-tendering website within the period of bid submission failing
which the bid will be declared non-responsive.
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10.2  Bid Security/EMD of unsuccessful Bidders will be returned to them within 90 days from
the date of acceptance of bid of the successful Bidder. Bidders shall send application
with cancel cheque/Bank Name-Account Number-IFSC code of depositing firm on
opening of commercial bids.

10.3  The Bid Security may be forfeited, if
a) The Bidder withdraws / modifies his Bid or any item thereof after opening of bid.
50% EMD to be forfeited.

c) The successful Bidder fails within the specified time limit to commence the work.

11. Bid shall be opened on the day fixed for opening of bids in the presence of the Bidders
who wish to attend. If the office happens to be closed on the date of receipt of the
bids as specified, the bids will be received and opened on the next working day at the
same time and venue.

12. Bidders attention is also drawn to instruction of filling and submission of tender
Attached herewith. You may forward your queries on tender documents and /or
depute your technical representative for discussion on tender /drawings to clarify
doubts, if any, at least two days before the date of submission mentioned in the
website.

12.1 The Bidder may submit their questions/ queries/ clarifications if any, in writing or by
email to reach the IISER Pune at least four days before the date for bid submission.
Bidders can send queries on their letter head referring tender number by Speed post
on above said address so as to reach IISER Pune only on e-mail address
engg@iiserpune.ac.in at least Five four before the date and time of submission.

Online Pre-bid meeting will be held as mentioned above at the office of Engineer In-charge,
121, GF, Engineering Section , Main Building, IISER Pune -411008.

13. If any amendment in the tender document uploaded on the website is necessitated due to
any query raised by any bidder including the text of the questions raised (without
identifying the source of enquiry) and the responses given will be uploaded as corrigendum
on websites (URL:https://eprocure.gov.in/eprocure/app) and www.iiserpune.ac.in
Bidders are requested to take note of the corrigendum and quote their rates accordingly.

13.1 In case revised BOQ is uploaded on website by IISER, tenderer /bidder has to quote in
revised BOQ only. The uploading quotation in pre-revised BOQ shall be considered as
a willful negligence by the bidder and his quotation shall be considered as non-
responsive.

14. Cost of Bidding

14.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the IISER, Pune will in no case be responsible and liable for these costs.

15. Site visit & availability of site
15.1 The Bidder must inform IISER Pune in advance about the planned site visit on

engg@iiserpune.ac.in . The Bidder or their representative is required to carry an
Authorization Letter along with a valid ID proof. After completing the site visit, the Bidder or
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their representative must promptly leave the campus. Any unauthorized access
laboratories, buildings, hostels, or other campus premises will be taken seriously.

15.2

15.3

15.4

The Bidder, at his own responsibility and risk is encouraged to visit, inspect and survey
the Site and its surroundings and satisfy himself before submitting his bid as to the
form and nature of the Site, the means of access to the Site, the accommodation he
may require, etc.

In general, Bidders shall themselves obtain all necessary information as to risks,

to

contingencies and other circumstances which may influence or affect their bid. A Bidder
shall be deemed to have full knowledge of the Site, whether he inspects it or not and no

extra claims due to any misunderstanding or otherwise shall be allowed.

The costs of visiting the Site shall be at the Bidders’ own expense. Any report shared at
the site, by the IISER is subject to verification by the contractor. Any deviations of
information in the report and the actual site will not be the responsibility of the IISER.

15.5 The site for the work is available.

15.6 The architectural and structural drawings shall be made available in phased manner as

16

16.1

16.2

16.3

per requirement of the same as per approved program of completion submitted by the

contractor after award of the work.

Content of Bidding Documents

Submission of a bid by a Bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to
be executed and local conditions and other factors having a bearing on the execution of
the works.

The Bidder shall submit the Bid, which satisfies each and every condition laid down in
the bid documents, failing which, the bid is liable to be rejected.

Notice Inviting e-Tender shall form part of the Contract document.

16.3.1 The documents listed below comprises one set of bid document that are issued to

Bidders:

PART -1

Technical Bid

Envelope -l

Volume |

a) Notice Inviting Tender (Including eligibility criteria)

b) Tender Form and General Rules and Directions for the Guidance of the
Contractor

c) General Conditions of Contract

d) Special Conditions & PARTICULAR SPECIFICATIONS of Contract

e) Safety Code for Contract Work

f) Format of BG

g) Schedule C

Volume- Il: Special Conditions & PARTICULAR SPECIFICATIONS of Contract
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17

17.1

17.2

18

PART-II
Envelop Il - (Financial bid)

Volume —llI : Financial bid Schedule of quantity (BOQ).

Amendment of Bid Documents

Before the deadline for submission of bids, the ISER PUNE may modify the bidding
documents by issuing corrigendum.

Any corrigendum so issued shall be part of the bid documents as well as Contract

document and shall be on uploaded website URL:https://eprocure.gov.in/eprocure/app
and www.iiserpune.ac.in Bidders should take note of the uploaded corrigendum and
submit the tenders accordingly.

Bid Validity

18.1 The bid submitted shall become invalid if:

18.2

19
19.1

19.2

19.3

20.

20.1

(i) The bidders is found ineligible.

The bidder does not deposit online tender fee with IISER PUNE before the date
and time fixed for opening of the bids.

(ii) The bidders does not upload all the documents (including GST registration) as
stipulated in the bid document.
(iii) If any discrepancy is noticed between the documents as uploaded at the time

of submission of bid and hard copies as submitted physically by the lowest
tenderer in the office of tender opening authority.

The bids submitted shall remain valid for acceptance for a period of 120 days from the
date of opening of the technical bids. If any bidder withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications
in the terms and conditions of the tender which are not acceptable to the IISER, Pune,
then the IISER, Pune shall, without prejudice to any other right or remedy, be at liberty
to forfeit 50% of the said earnest money as aforesaid. Further the bidder shall not be
allowed to participate in the re-tendering process of the work.

Bid Opening

Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose tender fee and EMD is deposited online with IISER PUNE and scanned
their scanned copies i/c tender documents scanned and uploaded are found in order.

On the due date and appointed time as specified in clause 11. [ISER, Pune will first open
Envelope -l of bid. Bidders satisfying conditions of 19.1, including amendment as per
clause 17 if applicable, in the presence of the Bidders or their representatives who
choose to attend. In the event of the specified date for Bid opening being declared a
holiday by the IISER, Pune, and the Bids will be opened at the appointed time and
location on the next working day.

Financial bids of the bidders who have submitted unconditional Bids together with
requisite Bid security and meeting the eligibility criteria as specified in the NIT shall
opened in the presence of representatives of intending bidders on the date and time
specified in the NIT for opening of the financial bid.

Clarification of Bids

To assist in the examination and comparison of Bids, the IISER, PUNE may, at its
discretion, ask any Bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be in writing or by email / fax, but no
change in the price or substance of the Bid shall be sought, offered, or permitted except
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20.2

20.3

21.

22

23

23.1.

23.2

24

25

25.1

25.2

as required to confirm the correction of arithmetic errors discovered by the IISER, PUNE
in the evaluation of the bids.

No, Bidder shall contact the IISER, PUNE on any matter relating to his bid from the time
of the bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the IISER’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Indian Institute of Science Education and Research PUNE, does not bind itself to accept
the lowest or any other bid, and reserves the right to reject any or all of the tenders
received without assigning any reasons. Bids in which any of the prescribed conditions
are not fulfilled or any conditions including that of the conditional rebate put forth by
the bidder shall be summarily rejected.

If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer-in-
charge or his representative’s estimate of the cost of work to be executed under the
contract, the [ISER, PUNE may require the Bidder to produce detailed rate analyses for
any or all items of the Bill of Quantities, to demonstrate the internal consistency of those
rates with the implementation/construction methods and schedule proposed.

Award Criteria

IISER PUNE reserves the right without being liable for any damages or obligation to
inform the bidder to:

a) amend the scope and value of the contract to the bidder

b) Reject any or all applications without assigning any reasons
[ISER, PUNE shall award the contract to the Bidder whose evaluated offer / bid has been

determined to be the technically suitable and financially lowest and is substantially
responsive to the Bidding Document, provided further that the Bidder is determined to
be qualified to execute the contract satisfactorily. The Board of Governors of IISER
reserves the right to accept or reject any application and to annul the pre-qualification
process and reject all applications at any time, without thereby incurring any liability to
the affected applicants or specifying the grounds for the Employer’s action

Contractor whose tender is accepted will be required to furnish Performance guarantee
of 5% (Five Percent) of the tendered amount within the period specified in Schedule C.
This guarantee shall be in accordance with the prescribed form. In case the contractor
fails to deposit the said performance guarantee within the period as indicated in
Schedule ‘C’. including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor and
without prejudice to any other right or remedy. The Earnest Money deposited along
with tender shall be returned after receiving the aforesaid performance guarantee. The
earnest money deposited along with bid shall be returned after receiving the aforesaid
performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of the
applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC, and BOCW Welfare Board i/c provident Fund Code No. if
applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work and program chart (Time
and Progress) within the period specified in Schedule C.

For civil repairs related to Electrical , Mechanical (E&M), firefighting & lift components
of works, the main agency has to coordinate with specialized agency as per Director of
Engineer In-charge.

The Civil/MEP AMC contractor has to get written permission from Expert agency and ensure
presence of technician before taking-up any work in these services area’s.

In case the main contractor intends to change any of the above agency/agencies during

the operation of the contract, he shall obtain prior approval of Engineer-in-charge. The
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new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case
Engineer-in-charge is not satisfied with the performance of any agency, he can direct
the contractor to change the agency executing such items of work and this shall be
binding on the contractor.

25.3 Running payment for the work shall be made to the main contractor. In case main
contractor fails to make the payment to the contractor associated by him within 15 days
of receipt of each running account payment then on the written complaint of contractor
associated Engineer in charge shall serve the show cause to main contractor and after
considering the reply of the same he may make the payment directly to the contractor
associated as per the terms & conditions of the agreement drawn between main
contractor and associate contractor fixed by him, if reply of main contractor either not
received or found unsatisfactory. Such payment made to the associate contractor shall be
recovered by the Engineer in charge from the next RA/final bill due to main contractor as
the case may be.

25.4 The Composite work shall be treated as complete when all the components of the all works
are complete.

26 Bidder shall quote rates for all items in the BOQ of work in the financial bid document.
It will be obligatory on the part of the tenderer to sign the tender document for all the
components (The schedule of quantities, conditions and special conditions etc.)

27 Disclosures

Any change in the constitution of the contractor’s firm, where it is a partnership firm, as
declared in the prequalification documents submitted by the bidders at the time of
submission of prequalification documents, should be disclosed to the IISER, PUNE, at
any time between the submission of bids and the signing of the contract.

Engineer In-Charge
IISER Pune
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1.0.

1.1

SECTION |

1) ADDITIONALINFORMATION AND INSTRUCTION TO APPLICANTS
GENERAL
STATEMENT OF OBIJECTIVES, BRIEF SCOPE & PARTICULARS OF THE WORK

The BOQ of NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS
AT RESIDENTIAL BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26

Work shall be in [ISER Pune campus and as per as per direction of Engineer In-charge ,
IISER Pune. Work shall in general be executed as per, general conditions of the contract,
particular Technical Specifications, CPWD Specifications available separately at printer’s
outlets (the bidder may obtain the address of the outlets from any CPWD office/IISER
PUNE), National Building code of India, relevant Indian Standard (IS) Codes, etc as
applicable.

Particulars given above are provisional and liable to change and must be considered only
as advance information to assist the bidder.

4. This is maintenance nature tender, work front shall be available as per site requirement ,
user requirement , instruction of Competent authority , Engineer In-charge , DEAN , Faculty
In-charge , Chairperson or any personnel authorized by Engineer In-charge, IISER Pune. Agency
shall understand scope of work properly before taking up the work , plan and schedule
activities , material requirements accordingly. Material installed/laid at site only shall be
measured for payments , any surplus brought by the agency shall be disposed by the agency
at own cost.

1.2

1.3.

Letter of transmittal and other forms for pre-qualification are attached (Annexure |)

All information called for in the enclosed forms should be furnished against the
respective columns in the forms. If information is furnished in a separate document,
reference to the same should be given against respective columns. Such separate
documents shall be chronologically placed at the end of the prescribed application. If
information is ‘nil’ it should also be mentioned as ‘nil’ or ‘no such case’. If, any
particulars/query is not applicable in case of the applicant, it should be stated as ‘not
applicable’. However, the applicants are cautioned that not giving complete information
called for in the application forms required, not giving it in clear terms or making change
in the prescribed forms or deliberately suppressing the information may result in the
applicant being summarily disqualified. Applications made by Fax and those received
late will not be entertained.

ADDITIONAL INSTRUCTION TO APPLICANTS , SHALL BE PART OF THE

a)

AGREEMENT ANNUAL MAINTENANCE CONTRACT 2024-25

IISER Pune is spread over a 98 Acers of campus at Pashan Pune , work may

assigned at any location within IISER Pune campus and L1 agency shall execute it

accordingly.

b)

Special care should be taken during taking-up work in laboratory and lecture

theatre area’s to avoid damages to existing services.
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c) Core cutting or any similar demolition works in RCC/ Brick work should be
taken-up with written permission of Engineer In-charge. Structural member of building
should not be drilled or chipped for any other purpose.

d) Maintenance activities shall be issued either in bulk or piece meal manner
based on site requirement. L1 agency shall execute the work without making reason
of less/more work scope , L1 agency shall arrange resources accordingly.

e) Bidder shall handle permissions like royalties , disposal of waste etc with no
cost to the Institute,

f) L1 Agency shall submit Comprehensive Annual Insurance Policy from
Government Insurance Institutions and submit a copy to IISER Pune before taking-up
work.

9) Photography-Videography by agency or his representative or labours is strictly
prohibited.

h) Staff and labourers deputed at IISER Pune site shall not enter Institute
premises with drunk/addicted conditions , Executive management officers of agency
shall take optimum care and shall be solely responsible.

i) Bidder shall make his own arrangement for laborer/workers.

i) Electricity and water shall be free of cost and may be taped at nearest point of
work site , agency to make own tapping arrangement from nearest source.

k) No cases , Staff and labourers deputed by L1 agency shall access Ladies
Hostels / Ladies Wash Rooms/ Ladies Lounge , Ladies Staff/faculty cabins without
prior permission of Engineer In-charge / Women Committee. During site visits or work
at ladies occupied spaces , IISER Pune ladies security guard / Ladies Hostel Manager
will accompany working staff.

) Since contract is of maintenance nature , work shall be issued to the agency
for at any level / floor desired by the Engineer In-charge.

m) Nature of work shall be actual site dependent and shall be paid as per actuals.
Scope of work shall be approved by Engineer In-change , IISER Pune before taking-
up work.

n) IISER Pune campus is completely occupied and functional campus , agency
shall take-up work as instructed by Engineer In-charge without functional disturbance
to occupant.

0) Agency shall be issued site order / ticket or instruction for taking-up the work in
the affected area’s. Agency shall take all works with the permission of Engineer In-
charge , related tickets/site order etc. shall be submitted along with the running account
bill.

p) Agency shall do through site survey before taking-up the work , record actual
site condition with approval of Engineer In-charge or his authorized representative ,
take photographs and get approval of Engineer In-charge before and after taking-up

work.

18| Page



q) L1 agency shall depute experienced engineer as per General Conditions of
Contract , deputed engineer shall be available throughout the duration of work , new
deputation shall be intimated to the Office of Engineer In-charge , IISER Pune with
credentials of staff.

r) This is maintenance/minor works related tender , all activities are independent
of each other and shall be executed independently. Nature of work and time allowed
to complete the assignment shall be as per table-1 appended.

All work /complaints shall be issued in the form of email / work ticket/site order book
from Engineer In-charge or his authorized representative. Delay in attending tasks
assigned by Engineer In-charge or his authorized representative shall be recorded as

delay as action shall handled as per appended table-1.

Time to attend Penalty for delay in attending work
complaint after complaints
Sr. Nature of receipt of After After 7 After 15
No. work Complaint ( Original days of days of
Original timeline original original
Timeline) timeline timeline
1 Very Urgent 24 hrs May be
2 Urgent 48 hrs Rs. 1000/- | Rs.5000/- | Termination
er da er da of work
3 Normal 3 days P y P y contract
4 Routine 7 days

Original time shall calculated from the date of issue of complaint by email / work ticket/
site order book from Engineer In-charge or his authorized representative. Recovery
shall be made from RA bills /EMD/PG accordingly.

s) Electricity and water shall be provided at free of cost to the agency at one
source near work site, agency shall make own arrangement of safely taping of power
and leak free water piping from source to work location. Any scaffolding required shall
be brought by contractor to complete the work with no cost to IISER Pune.

t) No advance payment shall be made by IISER Pune. Quoted rates should be
including TDS ,labour, transport, other applicable taxes (except GST). Income Tax and
labour cess will be deducted from the bills of the work.

u) In cases , there is requirement to execute extra or deviation items to complete
the assigned activity , In principal cost approval shall be obtained in writing from
Engineer In-charge before execution of work.

V) L1 agency shall keep watch and ward of his material , ISER Pune shall not be
responsible for misplacing/theft of materials/tools.

w) After completion of work , site work shall be cleaned and put-to use accordingly.
No leftover of spare material or malba shall remain at site. Quoted rates shall be
including of cleaning site clean before and after use.

X) IISER Pune may extend existing contract with the same rate ,terms and

conditions for next year based on the performance of agency.
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1.4.

1.5

1.7

1.8

References, information and certificates from the respective clients certifying
suitability, technical know-how or capability of the applicant should be signed by
an officer not below the rank of Engineer In-charge/Chief Project Manager or
equivalent.

The applicant may coordinate with Electrical, Lifts, HVAC,CIVIL etc. services
agencies for working maintenance work in these services sensitive and critical
areas.

LETTER OF TRANSMITTAL

The applicant should submit the letter of transmittal attached with tender
document duly signed by the agency.

INTEGRITY AGREEMENT duly signed by the agency along with letter is
required to be submitted by the agency.
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From

To
THE DIRECTOR

LETTER OF TRANSMITTAL

INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (lISER) PUNE
Main Building, Dr. Homi Bhaba Road, Pashan,

Pune - 411008

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL
BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26.

Estimate No.:  19/IISER/Pune/2024-25

Having examined the details given in press notification and the tender document for
the above work, I/we hereby submit the tender documents and other relevant
information. I/we agree with all the terms and conditions given in the bid document.

I/We hereby certify that all the statements made and information supplied in the
enclosed forms and accompanying statements are true and correct.

I/We have furnished all information and details necessary for eligibility criteria and
have no further pertinent information to supply.

I/We submit the requisite certified solvency certificate and authorize the Director,
IISER, PUNE to approach the Bank issuing the solvency certificate to confirm the
correctness thereof. I/We also authorize Engineer In-charge, PUNE to approach
individuals, employers, firms and corporation to verify our competence and general
reputation.

I/We submit the following certificates in support of our suitability, technical know-

how & capability for having successfully completed the following works.

Name of Work:

N

Enclosures:

Seal of applicant
Date of submission

Certificate from

N

Signature(s) of applicant(s)
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Undertaking to sign the integrity Agreement

To,
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ NAME OF WORK :
ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL BUILDING OF IISER
PUNE CAMPUS FOR YEAR 2025-26.
Estimate No.:  19/1ISER/Pune/2024-25

Dear Sir,

It is here by declared that IISER is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the
Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents,
failing which the tenderer/bidder will stand disqualified from the tendering process and the bid
would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IISER.

Yours faithfully

Sd/-

Engineer In-charge
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Forwarding letter for Integrity Agreement
To

INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (lISER) PUNE
Main Building, Dr Homi Bhabba Road, Pashan, Pune 411008

Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ NAME OF WORK :
ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL BUILDING OF IISER
PUNE CAMPUS FOR YEAR 2025-26.

Estimate No.: 19/1ISER/Pune/2024-25

Dear Sir,

I/We acknowledge that IISER is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND
ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct from
the main contract, which will come into existence when tender/bid is finally accepted by IISER.
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line
with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, IISER shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and the signatory competent / authorized to sign the relevant
contract on behalf of IISER

INTEGRITY AGREEMENT
This Integrity Agreement is made at ............... on this ........... day of ........... 20......

BETWEEN

IISER represented through its Registrar, (Hereinafter referred as the ‘Principal/Owner’, which
expression shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

(Name and Address of the Individual/firm/Company)

Through ..o (Hereinafter referred to as the (Details of
duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT NO. ....cccceveeerieivecreeeneens )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational
procedure, contract for

(Name of work)
hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the
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2)

Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not
provide to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender process or the
Contract execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1)

2)

It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which
it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees involved
in the Tender process or execution of the Contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender
process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information
or documents provided by the Principal/Owner as part of the
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3)

4)

5)

business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of
the foreign principal or the foreign principal directly could bid in a tender but
not both. Further, in cases where an agent participates in a tender on behalf of
one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the Contract.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage
to justified interest of others and/or to influence the procurement process to the
detriment of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s
absolute right:

1)

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving
14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of the exclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.
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2)

3)

4)

1)

2)

3)

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner
has disqualified the Bidder(s) from the Tender process prior to the award of the Contract
or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart
from exercising any legal rights that may have accrued to the Principal/Owner, may in
its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises
in India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holiday listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal/Owner
may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any
of its Subcontractors/ sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders

and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact

between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor
12 months after the completion of work under the contract or till the continuation of defect
liability period, whichever is more and for all other bidders, till the Contract has been awarded.

27|Page



If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority.

Article 7- Other Provisions

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

Itis agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation
thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity,
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSES:

1.

(signature, name and address)

2.

(signature, name and address)

Place:

Dated :
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

CHECK LIST: Details of Enclosures/documents required to be uploaded on website

https://eprocure.gov.in/eprocure/app through the E-procurement portal up to the last date
and time of submission of tender.

Scanned copies

— . Not
SI.No Description of item Uploaded on
. uploaded
website

1 Eligibility documents- Empanelment/Registration

Certificate , experience certificate , Consent letters of

associated agencies.
2. Power of attorney as required
3. Certificate of Registration as required
4, Memorandum of Articles of association as required

5. C A certificate for Audited Balance Sheet and Profit
& Loss statement for the past five financial years

6. Consent letter from associates if Electro-Mechanical
services are proposed to be done through
Associates, under reference to Para 1.6 Ato D
under Section-Il. Information and Instructions to
Applicants

7. Supporting certificates for technical and financial
capability from relevant authorities.

8 Organization Chart with responsibilities, Curriculum
Vitae of personnel proposed for this project.

9 INTEGRITY AGREEMENT duly signed by the agency
along with letter of Transmittal

10 Any other important information.

11 Scan copies of net banking receipt towards
payment of Tender fee

12 Letter of transmittal duly signed by the bidder.

13 Uploading of the tender document Vol-I, Vol-Il, Vol-
[Il and financial bids

14 Any other relevant document required to be
uploaded on website as per tender conditions.
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

\G

IISER PUNE

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH
— IISER PUNE

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT
RESIDENTIAL BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26.

Estimate No.:  19/1ISER/Pune/2024-25

SECTION - 1I

PERCENTAGE (%) RATE TENDER & CONTRACT FOR
WORKS
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

SECTION- I
Tender Form

Percentage(%) Rate Tender & Contract for Works

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL
BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26 DURING YEAR 2024-25

Estimate No.:  19/IISER/PUNE/2024-25

(@a).  Tender(s) to be submitted online by (time) 15.00 hours on 6 2 2025
(URL:https://eprocure.gov.in/eprocure/app)

(b). Tender(s) to be opened in presence of tenderers who may be present at 15.00 hours
on 7 2 2025 in the office of the Engineer In-charge , Indian Institute of Science
Education and Research ,PUNE

TENDER

I/We have read and examined the notice Inviting Tender, Schedule, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract,
special conditions & other document and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Director Of Indian Institute
of Science Education and Research PUNE (lISER-PUNE) within the time specified in Schedule 12
( Twelve ) month viz, schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to the Conditions of
contract and with such materials as are provided for and in respects in accordance with such
conditions so far as applicable.

We agree to keep the tender valid for (90) Ninety days from the due date of its opening and
not to make any modifications in its terms and conditions.

A sum of Rs (figure) (in words)

has been deposited in Deposit at call Receipt of a Schedule bank/demand draft of a scheduled
bank/bank guarantee

issued by a Schedule Bank as earnest money. If I/we, fail to furnished the prescribed
performance guarantee within prescribed period, |/we agree that the said Director Of Indian
Institute of Science Education and Research PUNE (IISER-PUNE) or his successors in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely, if I/we fail to commence work as specified, |/we agree that Director Of Indian
Institute of Science Education and Research PUNE(IISER-PUNE) or his
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

successors in office shell without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said earnest money and the performance guarantee absolutely.

The said Performance Guarantee shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of
that limit at the rates to be determined in accordance with the provision contained in Clause
12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money
or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/ confidential documents and shall not communicate
information / derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the state or IISER PUNE.

Dated ...cccovvvvveeeviereene, Signature of Contractor

Seal

Postal Address

Witness :

Address:

Occupation:
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on the Director IISER, PUNE for sum of

The letters referred to below shall form part of this contract Agreement:-

(a)
(b)
(c)
For & on behalf of the Director, IISER PUNE
SIgNAtUre. ..o
Dated......cccoeevvvvrreene. Designation.......cccccveevevnireeceennn.
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

\G

IISER PUNE

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH
— IISER PUNE.

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT RESIDENTIAL
BUILDING OF IISER PUNE CAMPUS FOR YEAR 2025-26

Estimate No.:  19/1ISER/Pune/2024-25

GENERAL CONDITIONS OF CONTRACT

34|Page



NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE

(i) General Rules & Directions

All work proposed for execution by contract will be notified in a form of invitation to
tender prominently displayed in public places and signed by the officer inviting tender
or by publication in Newspapers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the application, and the amount of the security
deposit and performance guarantee to be deposited by successful tenderer and the
percentage, if any, to be deducted from bills. Copies of specification, designs and
drawings and any other documents required in connection with the work signed for the
purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be signed on
his behalf by a person holding a power of attorney authorizing him to do so, such power
of attorney to be produced with the tender, and it must disclose that the firm is duly
registered under the Indian Partnership Act’ 1952.

Receipts for payment made on account of work, when executed by a firm, must also be

signed by all the partners, except where contractors are described in their tender as a
firm in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having due authority to give effectual receipts for the
firm.

Applicable for Item Rate Tender only (Not applicable )

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenders, which propose any
alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort,
including conditional rebates will be summarily rejected. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall
submit separate tender for each. Tender shall have the name and number of the works
to which they refer, written on the envelopes.(Applicable for ltem Rate Tender only)

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees
by ignoring fifty paise and considering more than fifty paise as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, the such lowest contractors may
be asked to submit sealed revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted rate
of each item of schedule of quantity for all sub sections/sub heads should not

be higher than their respective origin original rate quoted already at the time of
submission of tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quote rate of individual
items) of two or more contractors received in revised offer is again found to be equal,
then the lowest tenderer, among such contractors, shall be decided by draw of lots in
the presence of Registrar IISER PUNE, Engineer in charge lowest contractors those have
quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted already at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer of
the lowest contractor or case of refusal to submit revised offer by the lowest
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4B.

NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

contractor shall be treated as withdrawal of his tender before acceptance and 50% of
his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of their
qguoted rate of individual items), refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate
qguoted already at the time of submission of his bid shall not be allowed to participate
in the re-tendering process of the work.

Applicable for Percentage Rate Tender only.

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating
at what percentage below/above (in figures as well as in words) the total estimated cost
given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The
tender submitted shall be treated as invalid if :

The contractor does not quote percentage above/below on the total amount of tender
or any section/sub head of the tender.

The percentage above/below is not quoted in figures & words both on the

total amount of tender or any section/sub head of the tender.

The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected. No
single tender shall include more than one work, but contractors who wish to tender for
two or more works shall submit separate tender for each. Tender shall have the name
and number of the works to which they refer, written on the envelopes.

In case the lowest tendered amount (estimated cost + amount worked on the basis of

percentage above/below) of two or more contractors is same, such lowest contractors
will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/below on estimated cost of tender including all sub sections/sub heads as the
case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/sub head should not be higher than the percentage quoted at the time
of submission of tender. The lowest tender shall be decided on the basis of revised
offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw
of lots in the presence of Registrar, IISER, PUNE, Engineer In-charge, Dy. Registrar( F&A)
& the lowest contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative will open tenders in the
presence of any intending contractors who may be present at the time, and will enter
the amounts of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money shall thereupon be
given to the contractor who shall thereupon for the purpose of identification sign copies
of the specifications and other documents mentioned in Rule-l. The earnest money of
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

all unsuccessful bidders shall thereupon be returned to the contractor remitting the
same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment to the officer inviting tender and the
contractors shall be responsible for ensuring that he procures a receipt signed by the
officer inviting tender or a duly authorized cashier/accounts officer.

The memorandum of work tendered for and the schedule of materials to be supplied by
the department and their issue-rates, shall be filled and completed in the office of the
officer inviting tender before the tender form is issued. If a form is issued to an intending
tenderer without having been so filled in and incomplete, he shall request the officer to
have this done before he completes and delivers his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents drawings or other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.
Use of correcting fluid, anywhere in tender documents is not generally permitted. Such
Tender is liable for rejection.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates

quoted by the contractor in item rate tender in figures and words shall be accurately filled
in so that there is no discrepancy in the rates written in figures and words. However, if a
discrepancy is found, the rates which correspond with the amount worked out by the
contractor shall unless otherwise proved be taken as correct. If the amount of an item is
not worked out by the contractor or it does not correspond with the rates written either
in figures or in words, then the rates quoted by the contractor in words shall be taken as
correct. Where the rates quoted by the contractor in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will unless
otherwise proved be taken as correct and not the amount.

In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included the
cost of this/these item(s) in other items and rate for such item(s) will be considered as
zero and work will be required to be executed accordingly.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender for Item containing item rates is liable to be rejected. Percentage quoted by the
contractor in Rate percentage rate tender shall be accurately filled in figures and
words, so that there is no Tender only discrepancy.

In the case of any tender where unit rate of any item/items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer in unable to provide
satisfactory explanation, such a tender is liable to disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and in
words. In case of figures, the word "Rs’ should be written before the figure of rupees and
word "P’ after the decimal figures, e.g. Rs. 2.15 P and in case of words, the word "Rupees’
should precede and the word "Paise’ should be written at the end. Unless the rate is in
whole rupees and followed by the word “only’ it should invariably be up to two decimal
places. While quoting the rate in schedule of quantities, the word

‘only’ should be written closely following the amount and it should not be written in
the next line.

In Percentage Rate Tender, the tenderer shall quote percentage below /above (in figure
as well as in words) at which he will be willing to execute the work. He shall also work
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

out the total amount of his offer and same should be written in the figures as well as in
Words in such a way that no interpolation is possible. In case of figures, the word ‘Rs’
should be written before the figure of rupees and word ‘P’ after the decimal figures e.g.
‘Rs 2.15P’ and in case of words, the word ‘Rupees’ should be precede and the word
‘Paise’ should be written at the end.

(i) The Contractor, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period specified in
scheduled C. This guarantee shall be in the form of Deposit at call receipt of any
scheduled bank/ banker’'s cheque of any scheduled bank/Demand draft of any
scheduled bank /Pay order of any scheduled bank or Government Securities or Fixed
Deposit Receipt or Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the prescribed form.

(ii) The Contractor, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 2.50 % of the
tendered/accepted value of the work. The Security Deposit will be collected by
deductions from the running bills of the contractor at the rates mentioned above and
the earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit. The security amount will also be accepted in the shape of
Government Securities. Fixed Deposit Receipt and Guarantee Bonds of a Scheduled
Bank or State Bank of India will also be accepted for this purpose provided
confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

GST or any other tax on material in respect of this contract shall be payable by the
contractor and IISER PUNE will not entertain any claim whatsoever in respect of the
same.

The contractor shall give a list of IISER employees, if any, related to him.

The tender for the work shall not be witnessed by a contractor or Contractors who
himself/ themselves has/ have tendered or who may and has/ have tendered for the
same work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

The tender for composite works includes, in addition to building work, all other works
such as pre-engineered works, building works, sanitary and water supply installations,
drainage installation, External Facade, Electrical works, Heating ventilation and air
conditioning system, Integrated Building Management system, Lifts, roads and path etc.
The tenderer apart from being a registered contractor (B&R) of appropriate
class/technically eligible bidder as per criteria defined in the clause 2 of the NIT, must
associate himself with agencies of appropriate class which are eligible to tender for
sanitary and water supply drainage, electrical Heating ventilation and Air conditioning
system, Integrated Building Management system, Solar Water Heating system works in
the composite tender.

The contractor shall submit list of works which are in hand (progress) in the following
form:

Name of work Name of client & | Value of Position | Remarks
particulars of work In Rs. of works
works being in
executed progress

The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the Engineer in charge may at his discretion
without prejudice to any other right or remedy available in law cancel the contract.
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NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

Bidder shall have valid Provident Fund Code Number, GST registration No and bidder
shall also ensure compliance of the EPF & MP Act, 1952 by the sub-contractors, if any
engaged by the contractor for the said work.

The standard publications like General Conditions of Contract, Delhi schedule of rates
2016 (for civil and electrical), Specifications for Civil and Electrical works and Delhi
analysis of rates 2016 (for civil) and Delhi analysis of rates 2016 (for electrical) with
amendments / correction slips up to the last date of submission of tender can be seen
free of cost from the website www.cpwd.gov.in. or www.eprocure.gov.in

A) Contractor must ensure to quote Percentage(%) rate of in the financial bid.

B) Tenderer shall quote the Percentage(%) rate above or below two places of
decimals only.

C) The tenderer shall quote only one over all Item rate above or below on the
designated place, which shall be applicable on both Civil and E&M components.

If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/subhead in
Item rate tender, the tender shall be treated as invalid and will not be entertained as
lowest tenderer.

Contractor shall not divert any advance payments or part thereof for any other purpose
other than needed for completion of the contracted work. All advance payments
received as per terms of the contract (i.e. mobilization, secured against materials
brought at site, secured against plant & machinery and / or for work done during
interim stages, etc.) are required to be re-invested in the contracted work to ensure
advance availability resources in terms of materials, labour, plant & machinery needed
for required pace of progress for timely completion of work.
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(ii) CONDITIONS OF CONTRACT
INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE

(i) General Rules & Directions

1. All work proposed for execution by contract will be notified in a form of invitation to tender
prominently displayed in public places and signed by the officer inviting tender or by publication in
Newspapers as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited
with the application, and the amount of the security deposit and performance guarantee to be
deposited by successful tenderer and the percentage, if any, to be deducted from bills. Copies of
specification, designs and drawings and any other documents required in connection with the work
signed for the purpose of identification by the officer inviting tender shall also be open for inspection
by the contractor at the office of officer inviting tender during office hours.

2.In the event of the tender being submitted by a firm, it must be signed separately by each partner
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person
holding a power of attorney authorizing him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act’ 1952.

3.Receipts for payment made on account of work, when executed by a firm, must also be signed by
all the partners, except where contractors are described in their tender as a firm in which case the
receipts must be signed in the name of the firm by one of the partners, or by some other person having
due authority to give effectual receipts for the firm.

4.Applicable for PERCENTAGE RATE Tender only Any person who submits a tender shall fill up the
usual printed form, stating at what rate he is willing to undertake the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, including conditional rebates
will be summarily rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender shall have the
name and number of the works to which they refer, written on the envelopes.(Applicable for
PERCENTAGE RATE Tender only)

In case the lowest tendered/accepted amount (worked out on the basis of quoted % rate of of two or
more contractors is same, the such lowest contractors may be asked to submit sealed revised offer
quoting rate of each item of the schedule of quantity for all sub sections/sub heads as the case may
be, but the revised quoted % rate of each item of schedule of quantity for all sub sections/sub heads
should not be higher than their respective origin original rate quoted already at the time of submission
of tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered/accepted amount (worked out on the basis of quote rate of individual items)
of two or more contractors received in revised offer is again found to be equal, then the lowest
tenderer, among such contractors, shall be decided by draw of lots in the presence of Registrar IISER
PUNE, Engineer in charge lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item more than their
respective original rate quoted already at the time of submission of tender, then such revised offer
shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to
submit revised offer by the lowest contractor shall be treated as withdrawal of his tender before
acceptance and 50% of his earnest money shall be forfeited.
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In case all the lowest contractors those have same tendered/accepted/accepted amount (as a
result of their quoted % rate of individual items), refuse to submit revised offers, then tenders are to
be recalled after forfeiting 50% of EMD of each lowest contractors.

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or quoting
higher revised rate(s) of any item(s) than their respective original rate quoted already at the time of
submission of his bid shall not be allowed to participate in the re-tendering process of the work.

4 A. Applicable for Percentage Rate Tender only

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule of
Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be treated
as invalid if :

1.The contractor does not quote percentage above/below on the total amount of tender or any
section/sub head of the tender.

2.The percentage above/below is not quoted in figures & words both on the total amount of tender
or any section/sub head of the tender.

3.The percentage quoted above/below is different in figures & words on the total amount of tender
or any section/sub head of the tender.

Tenders, which propose any alteration in the work specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any other conditions of any sort
including conditional rebates, will be summarily rejected. No single tender shall include more than
one work, but contractors who wish to tender for two or more works shall submit separate tender for
each. Tender shall have the name and number of the works to which they refer, written on the
envelopes.

4B. In case the lowest tendered/accepted amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will be asked
to submit sealed revised offer in the form of letter mentioning percentage above/below on estimated
cost of tender including all sub sections/sub heads as the case may be, but the revised percentage
quoted above/below on tendered/accepted cost or on each sub section/sub head should not be
higher than the percentage quoted at the time of submission of tender. The lowest tender shall be
decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal
of his tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered/accepted amount of two more contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the
presence of Registrar, IISER, PUNE, Engineer In Charge ,Jt. Registrar( F&A) & the lowest contractors
those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered/accepted amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall
not be allowed to participate in the re-tendering process of the work.

5. The officer inviting tender or his duly authorized representative will open tenders in the presence
of any intending contractors who may be present at the time, and will enter the amounts of the several
tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a
receipt for the earnest money shall thereupon be given to the contractor who shall thereupon for the
purpose of identification sign copies of the specifications and other documents mentioned in Rule-l.
The earnest money of all unsuccessful bidders shall thereupon be returned to the contractor remitting
the same, without any interest.
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6.The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be
bound to accept the lowest or any other tender.

7.The receipt of an accountant or clerk for any money paid by the contractor will not be considered as
any acknowledgement of payment to the officer inviting tender and the contractors shall be
responsible for ensuring that he procures a receipt signed by the officer inviting tender or a duly
authorized cashier/accounts officer.

8.The memorandum of work tendered/accepted for and the schedule of materials to be supplied by
the department and their issue-rates, shall be filled and completed in the office of the officer inviting
tender before the tender form is issued. If a form is issued to an intending tenderer without having
been so filled in and incomplete, he shall request the officer to have this done before he completes
and delivers his tender.

9.The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of
the tender documents drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them.

9A.Use of correcting fluid, anywhere in tender documents is not generally permitted. Such Tender is
liable for rejection.

10.In the case of PERCENTAGE RATE Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates quoted by the
contractor in PERCENTAGE RATE tender in figures and words shall be accurately filled in so that there
is no discrepancy in the rates written in figures and words. However, if a discrepancy is found, the
rates which correspond with the amount worked out by the contractor shall unless otherwise proved
be taken as correct. If the amount of an item is not worked out by the contractor or it does not
correspond with the rates written either in figures or in words, then the rates quoted by the contractor
in words shall be taken as correct. Where the rates quoted by the contractor in figures and in words
tally, but the amount is not worked out correctly, the rates quoted by the contractor will unless
otherwise proved be taken as correct and not the amount.

In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this/these item(s) in other items
and rate for such item(s) will be considered as zero and work will be required to be executed
accordingly.

10A)- In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender for
Iltem containing PERCENTAGE RATEs is liable to be rejected. Percentage quoted by the contractor in
Rate percentage rate tender shall be accurately filled in figures and words, so that there is no Tender
only discrepancy.

11.In the case of any tender where unit rate of any item/items appear unrealistic, such tender will be
considered as unbalanced and in case the tenderer in unable to provide satisfactory explanation, such
a tender is liable to disqualified and rejected.

12. All rates shall be quoted on the tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in words
and the amount in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in words. In case of figures, the word "Rs’ should be written
before the figure of rupees and word P’ after the decimal figures, e.g. Rs. 2.15 P and in case of words,
the word "Rupees’ should precede and the word “Paise’ should be written at the end. Unless the rate
is in whole rupees and followed by the word “only’ it should invariably be up to two decimal places.
While quoting the rate in schedule of quantities, the word “only’ should be written closely following
the amount and it should not be written in the next line.
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12A)-In Percentage Rate Tender, the tenderer shall quote percentage below /above (in figure as well
as in words) at which he will be willing to execute the work. He shall also work out the total amount
of his offer and same should be written in the figures as well as in Words in such a way that no
interpolation is possible. In case of figures, the word ‘Rs’ should be written before the figure of rupees
and word ‘P’ after the decimal figures e.g. ‘Rs 2.15P’ and in case of words, the word ‘Rupees’ should
be precede and the word ‘Paise’ should be written at the end.

13.(i) The Contractor, whose tender is accepted, will be required to furnish performance guarantee of
5% (Five Percent) of the tendered/accepted amount within the period specified in scheduled C. This
guarantee shall be in the form of banker’s cheque of any scheduled bank/Demand draft of any
scheduled bank /Pay order of any scheduled bank or online payment through RTGS/NEFT.

(ii)The Contractor, whose tender is accepted, will also be required to furnish by way of  Security
Deposit for the fulfillment of his contract, an amount equal to 5.00 % of the
tendered/accepted/accepted value of the work. The Security Deposit 2.50% will be collected by
deductions from the running bills of the contractor at the rates mentioned above and balance 2.50%
will be converted from performance guarantee on completion of work.

14.0n acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Engineer-in-Charge shall be communicated in
writing to the Engineer-in-Charge.

15.Quoted % rate shall be inclusive of all except GST in respect of this contract. GST will be paid
separately along with bill as per prevailing GST rates.

16.The contractor shall give a list of IISER employees, if any, related to him.

17.The tender for the work shall not be witnessed by a contractor or Contractors who himself/
themselves has/ have tendered/accepted or who may and has/ have tendered/accepted for the same
work. Failure to observe this condition would render, tenders of the contractors tendering, as well as
witnessing the tender, liable to summary rejection.

18.The tender for composite works includes, in addition to building work, all other works such as pre-
engineered works, building works, sanitary and water supply installations, drainage installation,
External Fagade, Electrical works, Heating ventilation and air conditioning system, Integrated Building
Management system, Lifts, roads and path etc. The tenderer apart from being a registered contractor
(B&R) of appropriate class/technically eligible bidder as per criteria defined in the clause 2 of the NIT,
must associate himself with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical Heating ventilation and Air conditioning system, Integrated Building
Management system, Solar Water Heating system works in the composite tender.

19.  The contractor shall submit list of works which are in hand (progress) in the following

form:
Name of work Name of client & | Value of Position | Remarks
particulars of work In Rs. of works
works being in
executed progress
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20.The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the
contract and the Engineer in charge may at his discretion without prejudice to any other right or
remedy available in law cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the said Act.

21.Bidder shall have valid Provident Fund Code Number, GST registration No and bidder shall also
ensure compliance of the EPF & MP Act, 1952 by the sub-contractors, if any engaged by the contractor
for the said work.

22.The standard publications like General Conditions of Contract, Delhi schedule of rates 2016 (for
civil and electrical), Specifications for Civil and Electrical works and Delhi analysis of rates 2016 (for
civil) and Delhi analysis of rates 2016 (for electrical) with amendments / correction slips up to the last
date of submission of tender can be seen free of cost from the website www.cpwd.gov.in.
orwww.eprocure.gov.in.

23.No reimbursement shall be made for escalation in price of materials, labour and / or fuel during
the contract period on any account statutory or otherwise.

24.1f a tenderer quotes nil rates in PERCENTAGE RATE tender or does not Quote any percentage
above/below on the total amount of the tender or any Section / subhead in percentage rate tender,
the tender shall be treated as invalid and will not be entertained as lowest tenderer.

25.Contractor shall not divert any advance payments or part thereof for any other purpose other than
needed for completion of the contracted work. All advance payments received as per terms of the
contract (i.e. mobilization, secured against materials brought at site, secured against plant &
machinery and / or for work done during interim stages, etc.) are required to be re-invested in the
contracted work to ensure advance availability resources in terms of materials, labour, plant &
machinery needed for required pace of progress for timely completion of project.
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(ii) CONDITIONS OF CONTRACT

Definitions:

1.The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the Director, Indian Institute Of
Science Education and Research PUNE and the Contractor, together with the documents referred to
therein including these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed to
form one contract and shall be complementary to one another.

2.In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them: -

i) The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of
the contract contracted to be executed whether temporary or permanent, and whether
original, altered, substituted or additional.

i) The Site shall mean the land/ or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed
under the contract or any adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

iii).The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works shall include the legal personal representative of such individual or the persons
composing such firm or company, or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

iv).The Director, Indian Institute of Science Education and Research PUNE means his successors also.

v)The Engineer-in-Charge means Superintending Engineer/Officer from IISER, PUNE notified by The
Director (IISER, PUNE) who shall supervise and be In-charge of work and who shall act on behalf of the
Director, IISER for execution of contract.

vi) IISER means Indian Institute of Science Education and Research PUNE, or his authorized
representative.

vii) Accepting Authority shall mean the authority mentioned in Schedule ‘C’.

viii)Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God,
such as earthquake, lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes solely due to use or
occupation by IISER PUNE of the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to IISER-PUNE’s faulty design of works.
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ix).Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus the percentage mentioned in
Schedule "C’ to cover, all overheads and profits. Provided that no extra overheads and profits shall, be
payable on the part(s) of the work assigned to other agency(s) by the contractor as per terms of
contract.

x).Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the CPWD Delhi schedule of rates mentioned in
Schedule "C’ hereunder, with the amendments thereto issued up to the date of receipt of the tender.

xi).Department means Indian Institute of Science Education and Research PUNE. (IISER PUNE)

xii).Specifications means the specifications contained in tender documents, CPWD Civil specifications
2019 Vol | & Il with up to date correction slips, CPWD specifications for internal Electrical works —
2013, external electrical services- 2007, Wet riser, sprinkler specification-2020, DG set & Substation
works Part IV 2013, CPWD HVAC specifications 2017, CPWD Fire Detection and Alarm System
specifications 2018, Lift & Escalators - 2003 Indian standard specification, technical specifications as
applicable or anything latest available on https://cpwd.gov.in/Documents/cpwd publication.aspx

xiii).Tendered/accepted Value means the value of the entire work as stipulated in the letter of award.

xiv).Consultant means Consultant appointed by the Indian Institute of Science Education and Research
PUNE.

xv) Date of commencement of work: The date of commencement of work shall be the date of start
as specified in schedule “C” or the first date of handling over the site, whichever is later, in accordance
with the phasing if any, as indicated in the tender documents.

3.Where the context so requires, words imparting the singular only also include the plural and vice
versa. Any reference to masculine gender shall whenever required include feminine gender and vice
versa.

4 . Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form
part thereof or be taken into consideration in the interpretation or construction thereof or of the
contract.

5.The contractor shall be furnished, free of cost one certified copy of the contract documents except
standard specifications. Schedule of Rates and such other printed and published documents, together
with all drawings as may be forming part of the tender papers. None of these documents shall be
used for any purpose other than that of this contract

6. The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be required
in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting
and fixing in position and all other labours necessary in and for the full and entire execution and
completion of the work as aforesaid in accordance with good practice and recognized principles.

46|Page



NAME OF WORK : ANNUAL MAINTENANCE AND MINOR CIVIL WORKS AT NON RESIDENTIAL ZONE OF IISER PUNE CAMPUS DURING YEAR 2023-24

7.The contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.

8.The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General conditions.

8.1. In the case of discrepancy between the schedules of quantities, the specifications and or the
drawings, the following order of preference shall be observed.

i) Description of items as given in Schedule of Quantities.
ii) Particular Specifications, Special Conditions and Additional conditions, if any.

iii) Drawings.

v) General conditions of contract for CPWD works.

(
(
(
(iv) CPWD Specifications.
(
(vi) Indian Standard Specifications of B.L.S.
(

vii) Manufacturers’ specifications & as decided by Engineer-in-charge.
(viii) Sound Engineering practices.

8.2 If there are varying or conflicting provision made in any one document forming part of the contract,
the Accepting Authority shall be deciding authority with regard to the intention of the documents and
his decision shall be final and binding on the contractor.

8.3 Any error in the description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the contract or release the contractor from the execution of the whole or any part of
the works comprised therein according to drawings and specifications or from any of his obligations
under the contract.

9.The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall
within one month from the stipulated date of start of the work, sign the contract consisting of:-

(i) The notice inviting tender, all the documents including drawings if any, forms the tender as
issued at the time of invitation of tender and acceptance thereof together with any correspondence
leading thereto.

(ii) Standard Form Consisting of followings

(a) NIT, Work order

(b) PERCENTAGE RATE tender form & Contract for worker.

(c) General Rules and Directions

(d) Condition of contracts

(e) Clauses of contracts

() Safety code

(g) Model rules for the protection of health, sanitary arrangements for workers employed by IISER
or its Contractors.

(h) Contractors labour regulations

(i) Proforma of agreement

(i) Proforma of Schedule A to C

(k) Special Condition of contracts

)] Technical specifications

(m) Tender drawings

(n) Priced Schedule of quantities.

(o) All correspondence between the parties till award of contract

(iii) Till such time contract agreement is signed between the parties, all the documents mentioned
Sr. 9 (i), 9 (ii)- (a to 0 ) above shall be binding on the contractor.

(iv) No payment for the work done will be made unless contract is signed by the co
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(iii) CLAUSES OF CONTRACT

CLAUSE -1

Performance Guarantee

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the
tendered/accepted amount in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule 'C’ from the date of issue of letter
of acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum period
as specified in schedule ‘C’ on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee
shall be in the form of Banker’s cheque /Demand draft /Pay order of any scheduled bank or online
payment through RTGS/NEFT. In case a fixed deposit receipt of any Bank is furnished by the contractor
to the IISER PUNE as part of the performance guarantee and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the IISER PUNE to make good the
deficit.

(ii) After recording of the completion certificate for the work by the competent authority, the 50% of
Performance Guarantee shall be returned to the contractor, without any interest and balance 50% of
Performance Guarantee shall be retained as Security Deposit. The same shall be returned on
successful completion of 50% of Defect Liability Period.

(iii) The Engineer-in-Charge shall not make a claim under the Performance Guarantee except for
amounts to which the Director IISER PUNE is entitled under the contract (not withstanding and / or
without prejudice to any other provisions in the contract agreement) in the event of:-

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Engineer-in-Charge may claim the full amount of the Performance
Guarantee.

(b) Failure by the contractor to pay Director IISER PUNE any amount due, either as agreed by the
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days of
the serving of notice to this effect by Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provision of any of the Clause /
Condition of the agreement, the Performance Guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Director [ISER PUNE.

CLAUSE-1A

Recovery of Security Deposit: -

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
Government at the time of making any payment to him for work done under the contract to deduct a
sum at the rate of 2.5% of the gross amount of each running and final bill till the sum deducted will
amount to security deposit of 2.5% of the tendered/accepted value of the work. Such deductions will
be made and held by Government by way of Security Deposit unless he/they has/have deposited the
amount of Security at the rate mentioned above in cash or in the form of Government Securities or
fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the
Government as part of the security deposit and the Bank is unable to make payment against the said
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fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the Government to make good the deficit

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from
the interest arising there from, or from any sums which may be due to or may become due to the
contractor by [ISER PUNE on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days
make good in cash or fixed deposit receipt tendered/accepted by the State Bank of India or by
Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in favor
of the Director IISER PUNE, any sum or sums which may have been deducted from, or raised by sale
of his security deposit or any part thereof.

The security deposit as deducted above can be released against bank guarantee issued by a Scheduled
Bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that amount of such
bank guarantee, except last one, shall not be less than Rs.5 lakh. Provided further that the validity of
bank guarantee shall be in conformity with provisions contained in clause 17 which shall be extended
from time to time depending upon extension of contract granted under provisions of clause 2 and
clause 5.

Note — 1: Government papers tendered/accepted as security will be taken at 5% (five percent) below
its market price or at its face value, whichever is less. The market price of Government paper would
be ascertained by the Director IISER PUNE at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper will be withheld if necessary.

Note —2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the
G.F Rules except fidelity bond. This will be subject to the observance of the condition mentioned under
the rule against each form of security.

Note — 3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.

CLAUSE -2 - Compensation for Delay:-

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work
and clear the site on or before the contract or justified extended date of completion as per clause 5 (
excluding any extension under Clause 5.5) as well as any extension granted under Clause 12 and 15,
he shall, without prejudice to any other right or remedy available under the law to the IISER PUNE on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the authority specified in schedule ‘C’ (whose decision in writing shall be final and binding )
may decide on the amount of tendered/accepted value of the work for every completed day/month
(as applicable) that the progress remains below that specified in Clause 5 or that the work remains
incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

i) Compensation for @1.0% per month of delay to be
Delay of work computed on per day basis.
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Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10 % of the Tendered/accepted Value of work or of the Tendered/accepted Value of the
Sectional part of work as mentioned in Schedule C for which a separate period of completion is
originally given.

In case no compensation has been decided by the authority in Schedule C during the progress of work,
this shall be no waiver of right to levy compensation by the said authority if the work remains
incomplete on final justified extended date of completion. If the Engineer in Charge decides to give
further extension of time allowing performance of work beyond the justified extended date, the
contractor shall be liable to pay compensation for such extended period. If any variation in amount of
contract takes place during such extended period beyond justified extended date and the contractor
becomes entitled to additional time under clause 12, the net period for such variation shall be
accounted for while deciding the period for levy of compensation. However, during such further
extended period beyond the justified extended period, if any delay occurs by events under sub clause
5.2, the contractor shall be liable to pay compensation for such delay.

Provided that compensation during the progress of work before the justified extended date of
completion for delay under this clause shall be for non-achievement of sectional completion or part
handing over of work on stipulated/justified extended date for such part work or if delay affects any
other works/services. This is without prejudice to right of action by the Engineer in Charge under
clause 3 for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined under clause
3, the right of action under this clause shall remain post determination of contract but levy of
compensation shall be for days the progress is behind the schedule on date of determination, as
assessed by the authority in Schedule C, after due consideration of justified extension. The
compensation for delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government. In case, the contractor does not achieve a
particular milestone mentioned in schedule C, or the re-scheduled milestone(s) in terms of Clause 5.4,
the amount shown against that milestone shall be withheld, to be adjusted against the compensation
levied as above. Withholding of this amount on failure to achieve a milestone, shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

CLAUSE- 2A - Incentive for Early Completion: - (Not Applicable)

In case, the contractor completes the work ahead of stipulated date of completion or justified
extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 1% (one per cent)
of the tendered/accepted value per month computed on per day basis, shall be payable to the
contractor, subject to a maximum limit of 5% (five per cent) of the tendered/accepted value. Provided
that justified time for extra work shall be calculated on pro-rata basis as cost of extra work X stipulated
period /tendered/accepted value. The amount of bonus, if payable, shall be paid along with final bill
after completion of work. Provided always that provision of the Clause 2A shall be applicable only
when so provided in ‘Schedule C'.

CLAUSE- 3 - When Contract can be Determined: -

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship,
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any claims for damages and/ or any other provisions of this contract or otherwise, and whether the
date of completion has or has not elapsed, by notice in writing absolutely determine the contract in
any of the following cases:

i).If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or workman like manner shall omit to comply with the requirement of such notice
for a period of seven days thereafter.

ii). If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence and continues to do so after a notice in writing of seven
days from the Engineer-in-Charge.

iii).If the contractor fails to complete the work or section of work with individual date of completion
on or before the stipulated or justified extended date, on or before such date of completion; and the
Engineer in Charge without any prejudice to any other right or remedy under any other provision in
the contract has given further reasonable time in a notice given in writing in that behalf as either
mutually agreed or in absence of such mutual agreement by his own assessment making such time
essence of contract and in the opinion of Engineer-in-Charge the contractor will be unable to complete
the same or does not complete the same within the period specified.

iv). If the contractor persistently neglects to carry out his obligations under the contract and / or
commits default in complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in
that behalf by the Engineer-in-Charge.

v).If the contractor shall offer or give or agree to give to any person in IISER PUNE service or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward for doing
or forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for IISER PUNE.

vi) If the contractor shall enter into a contract with IISER PUNE in connection with which commission
has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any
such commission and the terms of payment thereof have been previously disclosed in writing to the
Engineer-in-Charge.

vii)If the contractor had secured the contract with IISER PUNE as a result of wrong tendering or other
non-bonafide methods of competitive tendering or commits breach of Integrity Agreement.

viii) If the contractor being an individual or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made against
him or shall take any proceeding for liquidation or composition (other than a voluntary liquidation for
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force
or make any conveyance or assignment of his effects or compositions or arrangement for the benefit
of his creditors or purport so to do, or if any application be made under any Insolvency Act for the
time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit
of his creditors.

ix)If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or
if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager
or which entitle to make the court to make winding up order.
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x)If the contractor shall suffer an execution being levied on his goods and allow it to be continued for
a period of 21 days.

xi)If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor as
per terms of contract), transfers, sublets (engagement of labour on a piece-work basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise
parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any
portion thereof without the prior written approval of the Engineer -in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf
of the President of India shall have powers:

(a) To determine the contract as aforesaid so far as performance of work by the Contractor is
concerned (of which determination notice in writing to the contractor under the hand of the Engineer-
in-Charge shall be conclusive evidence). Upon such determination, the Earnest Money Deposit,
Security Deposit already recovered and Performance Guarantee under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the Government

(b) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to another
contractor to complete the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work. In the event of above courses
being adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the execution of the work or
the performance of the contract. And in case action is taken under any of the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

CLAUSE-3A

In case, the work cannot be started due to reasons not within the control of the contractor within
1/8th of the stipulated time for completion of work or one month whichever is higher, either party
may close the contract by giving notice to the other party stating the reasons. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within following time limits:

(i) If the Tendered/accepted value of work is up to Rs. 45 lac: 15 days.
(i) If the Tendered/accepted value of work is more than 45 lac and up to Rs. 2.5 Crore: 21 days.
(iii) If the Tendered/accepted value of work exceeds Rs. 2.5 Crore: 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not applicable for any
breach of the contract by either party.

CLAUSE-4

Contractor liable to pay compensation even if action not taken under clause 3:-

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause—3 thereof,
shall have become exercisable and the same are not exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole discretion of the Engineer-
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in-Charge which shall be final and binding on the contractor) use as on hire (the amount of the hire
money being also in the final determination of the Engineer-in-Charge) all or any tools, plant, materials
and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any part thereof, paying or
allowing for the same in account at the contract rates or, in the case of these not being applicable, at
current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final,
and binding on the contractor, clerk of the works, foreman or other authorized agent to remove such
tools, plant, materials or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor’s expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses
of any such removal and the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor.

CLAUSE-5

Time and Extension for Delay:-

The time allowed for execution of the Works as specified in the Schedule or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution of the
work shall commence from such date as mentioned in schedule 'F' or from the date of handing over
of the site, as notified by the Engineer-in-Charge, whichever is later. If the Contractor commits default
in commencing the execution of the work as aforesaid and such default continues even after 10 days
after a notice in writing has been given by the Engineer in charge, the performance guarantee shall be
forfeited by the Engineer in Charge and shall be absolutely at the disposal of the Institute without
prejudice to any other right or remedy available in law. The contract shall stand determined when
such decision regarding the forfeiture of the performance guarantee is communicated to the
contractor.

5.1.1 The contractor shall within 10 (ten) working days of award of work, submit a time
program to the Engineer-in Charge. Such program shall be made in due consideration of :
(a) Schedule of handing over of site as specified in the Schedule

(b)Schedule of issue of designs as specified in the Schedule
Further, program shall be prepared using the mutually agreed format/software or in other
format/software as directed by Engineer-in-Charge. The said program shall be in direct relation to the
time stated in the Contract document for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades/ sections of the work and
may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor,
within the limitations of overall time imposed in the Contract documents.

5.1.2 The Engineer-in-Charge shall within 10 (ten) working days of receipt of such program, make
modifications, if any and communicate the approved program to the contractor. In case of non-
submission of construction program by the contractor, the program prepared by the Engineer-in-
Charge shall be deemed to be final. Such program by the Engineer-in-Charge shall not relieve the
contractor of any of the obligations under the contract.

5.1.3 The contractor shall submit the progress report using the mutually agreed software or in other
format decided by Engineer-in-Charge for the work done during previous month to the Engineer-in-
charge on or before 5th day of each month, failing which a recovery as per Schedule shall be made as
agreed compensation and shall be recovered from the next running account bill without any notice.

5.2 Delays due to reasons beyond the control of both parties:

If the work(s) be delayed by:-

(i) force majeure, or

(ii) abnormally bad weather, or

(iii) serious loss or damage by fire, or

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or
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(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge in executing
work not forming part of the Contract, or

(vi) any other cause like above which, in the reasoned opinion of the Engineer-in- Charge is beyond
the control of both parties then upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Authority indicated in schedule
The said authority, on receipt of such notice, considering the factual ground situation, give a fair and
reasonable 'justified extension of time' and reschedule the mile stones for completion of work.
The contractor shall have no claim of damages against the delays listed in this sub clause i.e. sub clause
5.2. The contractor shall have no claim of damages for extension of time granted or rescheduling of
milestone/s for events listed in sub clause 5.2.
5.3 Delays attributable to the Department and the Concurrent delays:
In case the work is hindered, by the Department or for any reason / event, for which the Department
is responsible, the Contractor shall immediately give notice thereof to the authority indicated in
schedule . The said authority shall, after verification of facts, give a fair, reasonable ‘justified extension
of time’, and reschedule the milestones for completion of work. Such extension of time or
rescheduling of milestone/s shall be without prejudice to any other right or remedy of the parties in
contract or in law, provided further that for the concurrent delays i.e. the delays occurring
concurrently due to the defaults of both the parties, the contractor be entitled for extension of time
but shall have no claim of damages.

5.4 Rescheduling of milestones and 'Justified extended date’
The request for rescheduling the Mile stones or extension of time, shall be made by
the Contractor in writing within fourteen days of the happening of the event causing
delay on the prescribed forms i.e. Form of application by the contractor for seeking
rescheduling of milestones or Form of application by the contractor for seeking
extension of time (Appendix -XVI) to the authority as indicated in Schedule 'F'. The
Contractor shall indicate in such a request the period by which rescheduling of
milestone/s or extension of time is desired.
The authority as indicated in Schedule 'F', after examining the request, shall give a fair and reasonable
'justified extension of time' for completion of work and simultaneously reschedule the milestones. In
event of non-application by the contractor for extension of time, the authority as indicated in schedule
F, after affording opportunity to the contractor, may give, fair and reasonable justified extension and
reschedule the milestones, within a reasonable period of occurrence of the event causing delay. Such
justified extension of time shall determine the 'justified extended date' of completion of work.

5.5 Delays beyond the 'justified extended date'(delays attributable solely to the contractor):

In case the work is delayed by reasons solely attributable to contractor i.e. for the reasons beyond the
events/reasons stated in clause 5.2 & clause 5.3, requiring the execution of work beyond the 'justified
extended date' (as stated in clause 5.4), the authority indicated in schedule F, without prejudice to the
provisions under clause 3, may grant extension of time required for completion of work without
rescheduling the milestones and without altering the 'justified extended date'. In such case, the
contractor shall be liable for levy of compensation for such delay/such period of extension
of time (i.e. for the period beyond the 'justified extended date' as determined in clause 5.4) and this
default of contractor shall be dealt in conjunction with clause 2 of contract document.

5.6 It is a term of contract that the authority indicated in schedule F while deciding the extension of
time case as per clause 5.1 to 5.5, shall also segregate the overall period of delay in following
categories :

(a) delays due to reasons beyond the control of both parties (under clause 5.2)
(b) delays attributable solely to the Department (under clause 5.3)
(c) concurrent delays (under clause 5.3)
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(d) delays solely attributable to contractor (under clause 5.5)

5.7 Online record of hindrances:

The Engineer-in-Charge may require the contractor to give notice of hinderances on
any online system devised by him. All the notices of hinderances have to be submitted
through such online system by the contractor timely to claim extension of time/
rescheduling of milestone(s). The contractor shall not be entitled for any damages in
case such online notices are not given timely by the contractor.

CLAUSE-6

Measurements of Work Done :-

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement,
the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book and/ or
level field book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer-in-Charge
and the contractor or their representatives in token of their acceptance. If the contractor objects to
any of the measurements recorded, a note shall be made to that effect with reason and signed by
both the parties.

If for any reason, the contractor or his authorized representative is not available and the work of
recording measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-
in-Charge and the IISER PUNE shall not entertain any claim from contractor for any loss or damages
on this account. If the contractor or his authorized representative does not remain present at the
time of such measurements after the contractor or his authorized representative has been given a
notice in writing three (3) days in advance or fails to countersign or to record objection within a week
from the date of the measurement, then such measurements recorded in his absence by the Engineer-
in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed.
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The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized
representative in charge of the work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of measurement and shall not cover
up and place beyond reach of measurement any work without consent in writing of the Engineer-in-
Charge or his authorized representative in charge of the work who shall within the aforesaid period of
seven days inspect the work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-in-Charge’s consent being
obtained in writing, the same shall be uncovered at the contractor’s expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the IISER PUNE to check the measurements recorded jointly or otherwise as aforesaid and
all provisions stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/ or its payment in the interim, on account of final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or defects noticed till completion
of the defects liability period.

CLAUSE- 6A

Computerized Measurement Book/Electronic Measurement Book :-

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and compiled
in the shape of the Computerized/Electronic Measurement Book having pages of A-4 size as per format
of the IISER PUNE so that a complete record is obtained of all the items of works performed under the
contract.

All such measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-Charge or his authorized representative as per interval or program fixed in consultation
with Engineer-in-Charge or his representative. After the necessary corrections made by the Engineer-
in-Charge, the measurement sheets shall be returned to the contractor for incorporating the
corrections and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-
in-Charge and the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized /Electronic
measurement sheets and these measurements would be got checked / test checked from the
Engineer-in-Charge and / or his authorized representative. The contractor will, thereafter, incorporate
such changes as may be done during these checks / test checks in his draft computerized
measurements, and submit to the IISER PUNE a computerized measurement book, duly bound, and
with its pages machine numbered. The Engineer-in-Charge and / or his authorized representative
would thereafter check this MB, and record the necessary certificates for their checks / test checks.
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The final, fair, computerized/Electronic measurement book given by the contractor, duly bound, with
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have to
submit a fresh computerized/Electronic MB with its pages duly machine numbered and bound, after
getting the earlier MB cancelled by the IISER PUNE. Thereafter, the MB shall be taken in the IISER
PUNE Office records, and allotted a number as per the Register of Computerized MB’s. This should be
done before the corresponding bill is submitted to the IISER PUNE Office for payment. The contractor
shall submit two spare copies of such computerized MB’s for the purpose of reference and record by
the various officers of the IISER PUNE.

The contractor shall also submit to the IISER PUNE separately his computerized Abstract of Cost and
the bill based on these measurements, duly bound, and its pages machine numbered along with two
spare copies of the “bill. Thereafter, this bill will be processed by the IISER PUNE Office and allotted a
number as per the computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for checking of measurements / levels by the Engineer-in-Charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of
Indian Standards and if for any item no such standard is available then a mutually agreed method shall
be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized
representative in charge of the work, before covering up or otherwise placing beyond the reach of
checking and/or test checking the measurement of any work in order that the same may be checked
and/or test checked and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and/or test checking measurement and shall not cover up and place
beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his
authorized representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or
test checking measurements without such notice having been given or the Engineer-in-Charge’s
consent being obtained in writing, the same shall be uncovered at the contractor’s expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the
same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another
officer of the IISER PUNE to check the measurements recorded by contractor and all provisions
stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of
work in the measurement book and/ or its payment in the interim, on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or defects noticed till
completion of the defects liability period.
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CLAUSE- 7 - Payment on Intermediate Certificate to be Regarded as Advances: -

No payment shall be made for work, estimated to cost Rs. twenty lac or less till after the whole of the
work shall have been completed and certificate of completion given.Howerver Engineer In charge may
allowed Running bill less than Rs. 20 lakh. For works estimated to cost over Rs. twenty lac, the interim
or running account bills shall be submitted by the contractor for the work executed on the basis of
such recorded measurements on the format of the IISER PUNE in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled to be
paid any such interim payment if the gross work done together with net payment/ adjustment of
advances for material collected, if any, since the last such payment is less than the amount specified
in Schedule ‘C’, in which case the interim bill shall be prepared on the appointed date of the month
after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by
taking or causing to be taken, where necessary, the requisite measurements of the work.

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on
payment including that of interest shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor is
considered entitled by way of interim payment at such rates as decided by the Engineer-in-Charge.

All such interim payments shall be regarded as payment by way of advances against final payment
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-
in-Charge relating to the work done or materials delivered forming part of such payment, may be
modified or corrected by any subsequent such certificate (s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it relates is/ are in accordance with
the contract and specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any
of such payments be treated as final settlement and adjustment of accounts or in any way vary or
affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made
as herein provided, without prejudice to the right of the [ISER PUNE to take action under the terms of
this contract for delay in the completion of work, if the extension of date of completion is not granted
by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the IISER PUNE/PMC
Engineer to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurements for work done (other than foundations, items to
be covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed shall be adjusted in
the subsequent interim bill to be submitted by the contractor within 10 days of the interim payment.
In case of delay in submission of bill by the contractor a simple interest @ 10% per annum shall be
paid to the IISER PUNE from the date of expiry of prescribed time limit which will be compounded on
yearly basis.

In case of composite contract if main contractor fails to make the payment to the contractor
associated by him within 15 days of receipt of each running account payment, then on the written
complaint of contractor associated for such work , Engineer in charge of work shall serve the show
cause to the main contractor and if reply of main contractor either not received or found
unsatisfactory, Engineer in charge may make the payment directly to the contractor associated for
such work as per term & condition of the agreement drawn between main contractor & associate
contractor fixed by main contractor. Such payment made to the associated contractor shall be
recovered by Engineer-in-charge of work from the next R/A bill due to main contractor as the case
may be.
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CLAUSE- 8 - Completion Certificate and Completion Plans:-

Within ten days of the completion of the work, the contractor shall give notice of such completion to
the Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge
shall inspect the work and if there is no defect in the work, shall furnish the contractor with a final
certificate of completion, otherwise a provisional certificate of physical completion indicating defects
(a) to be rectified by the contractor and/or(b) for which payment will be made at reduced rates, shall
be issued. But no final certificate of completion shall be issued, nor shall the work be considered to
be complete until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required
for his/ their work people on the site in connection with the execution of the works as shall have been
erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors,
windows, walls, floor or other parts of the building, in, upon, or about which the work is to be executed
or of which he may have had possession for the purpose of the execution; thereof, and not until the
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all
huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed for the
completion of work, the Engineer-in-Charge may at the expense of the contractor remove such
scaffolding surplus materials and rubbish etc. and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

CLAUSE- 8A

Contractor to Keep Site Clean:-

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, colour washing, painting etc., on walls, floor, windows etc shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the requirements of
this clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the
contractor either departmentally or through any other agency. Before taking such action, the
Engineer-in-Charge shall give ten days’ notice in writing to the contractor.

CLAUSE- 8B - Completion Plans (as built drawing) to be Submitted by the Contractor :-

The contractor shall submit completion plan as required vide General Specifications for Electrical
works (Part-l Internal) 2005 and (Part-ll External) 1994 as applicable within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum
of 0.1 % of Tendered/accepted Value or limit prescribed in Schedule C whichever is more as may be
fixed by the Engineer in charge and in this respect the decision of the Engineer in charge shall be final
and binding on the contractor.

The contractor shall submit completion plans for Internal and External Civil, Electrical and Mechanical
Services within thirty days of the completion of the work, provided that the service plans having been
issued for execution by the Engineer-in-Charge, unless the contractor, by virtue of any other provision
in the contract, is required to prepare such plans.

CLAUSE-9

Payment of Final Bill :-
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The final bill shall be submitted by the contractor in the same manner as specified in interim bills
within three months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of which there is no
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as
far as possible be made within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-Charge or his authorized IISER Engineer/Representative,
complete with account of materials issued by the IISER PUNE and dismantled materials.

(i) If the Tendered/accepted value of work is up to Rs. 45 lac : 2 months

(i) If the Tendered/accepted value of work is more than 45 Lac and up to Rs. 2.5 Crore : 3 months

(iii) If the Tendered/accepted value of work exceeds Rs. 2.5 Crore : 6 months

CLAUSE- 9A - Payment of Contractor’s Bills to Banks:-

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial,
co-operative or thrift societies or recognized financial institutions instead of direct to him provided
that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally
valid document such as a power of attorney conferring authority on the bank, registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments and (2) his own
acceptance of the correctness of the amount made out as being due to him by [ISER PUNE or his
signatures on the bill or other claim preferred against IISER PUNE before settlement by the Engineer-
in-Charge of the account or claim by payment to the bank, registered financial, co-operative or thrift
societies or recognized financial institutions. While the receipt is given by such banks; registered
financial, co-operative or thrift societies or recognized financial institutions shall constitute a full and
sufficient discharge for the payment, the contractor shall wherever possible present his bills duly
receipted and discharged through his bank, registered financial, co-operative or thrift societies or
recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-a-vis the
Director IISER PUNE.

CLAUSE- 10 - Materials to be provided by the Contractor:- ( Not Applicable)

The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by the IISER PUNE.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge samples
of materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the contractor shall be in conformity with the specifications laid down or referred to in
the contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall
within thirty days of supply of samples or within such further period as he may require intimate to the
contractor in writing whether samples are approved by him or not. If samples are not approved, the
contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples
complying with the specifications laid down in the contract. When materials are required to be tested
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in accordance with specification, approval of the Engineer-in-Charge shall be issued after the test
results are received.

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge.
The contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing
of materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear
all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer-in-Charge or his authorized representative shall at all times have access
to the works and to all workshops and places where work is being prepared or from where materials,
manufactured articles, or machinery are being obtained for the works and the contractor shall afford
every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default, the
Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-Charge shall also have full powers to require other proper
materials to be substitute thereof and in case of default, the Engineer-in-Charge may cause the same
to be supplied and all costs which may attend such removal and substitution shall be borne by the
contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting
routine field tests. The lab shall be equipped with the all necessary testing equipment as specified in
schedule "C".

CLAUSE- 10 A - Secured Advance on Non-Perishable Materials: -

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-Charge, shall
be entitled to be paid during the progress of the execution of the work up to 75% of the assessed value
of any materials which are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and
non-combustible and are in accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and/or protected against damage by weather or
other causes but which have not at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clause are incorporated in
the work, the amount of such advance shall be recovered/deducted from the next payment made
under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature, fragile and
combustible with the approval of the Engineer-in-Charge provided the contractor provides a
comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-
Charge shall be final and binding on the contractor in this matter. No secured advance, shall however,
be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc.

CLAUSE-10B - Mobilization Advances: - ( Not Applicable)

(i) Mobilization Advance not exceeding 10% of the tendered/accepted value may be given, if
requested by the contractor in writing within one month of the order to commence the work. Such
advance shall be paid in two or more installments to be determined by the Engineer-in-Charge at his
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sole discretion. The first installment of such advance shall be released by the Engineer-in-Charge to
the contractor on a request made by the contractor to the Engineer-in-Charge in this behalf. The
second and subsequent installments shall be released by the Engineer-in-Charge only after the
contractor furnishes a proof of the satisfactory utilization of the earlier installment to the entire
satisfaction of the Engineer-in-Charge.

Before any installment of advance is released, the contractor shall execute a Bank Guarantee Bond
from Scheduled Bank for the amount equal to 110% of the amount of advance and valid for the
contract period. This (Bank Guarantee from Scheduled Bank for the amount equal to 110% of the
balance amount of advance) shall be kept renewed from time to time to cover the balance amount
and likely period of complete recovery.

Provided always that provision of Clause 10 B shall be applicable only when so provided in ‘Schedule
C.

Plant Machinery & Shuttering Material Advance: - ( Not Applicable)

(ii)An advance for plant, machinery & shuttering material required for the work and brought to site by
the Contractor may be given if requested by the contractor in writing within one month of bringing
such plant and machinery to site. Such advance shall be given on such plant and machinery, which in
the opinion of the Engineer-in-Charge will add to the expeditious execution of work and improve the
quality of work. In the case of new plant and equipment to be purchased for the work, the advance
shall be restricted to 90% of the price of such new plant and equipment paid by the contractor for
which the contractor shall produce evidence, satisfactory to the Engineer-in-Charge. In the case of
second hand and used plants and equipment, the amount of such advance shall be limited to 50% of
the depreciated value of plant and equipment as may be decided by the Engineer-in-Charge. The
contractor shall, if so required by the Engineer-in-Charge, submit the statement of value of such old
plant and equipment duly approved by a Registered Valuer recognized by the Central Board of Direct
Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any plant and equipment of
perishable nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy five per
cent of such amounts of advance shall be paid after the plant and equipment is brought to site and
balance twenty five per cent on successfully commissioning the same. However, total amount of
advance for plant machinery and shuttering material shall be limited to 5% of the tendered/accepted
value for the work.

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered by
tripartite agreement with the following: -

1. Leasing company which gives certificate of agreeing to lease equipment to the contractor.
2. Engineer-in-Charge, and

3. The contractor

This advance shall further be subject to the condition that such plant and equipment (a) are considered
by the Engineer-in-Charge to be necessary for the works; (b) and are in working order and are
maintained in working order; (c) hypothecated to the IISER PUNE as specified by the Engineer-in-
Charge before the payment of advance is released. The contractor shall not be permitted to remove
from the site such hypothecated plant and equipment without the prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for maintaining such plant and equipment in
good working order during the entire period of hypothecation failing which such advance shall be
entirely recovered in lump sum. For this purpose, steel scaffolding and form work shall be treated as
plant and equipment.
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The contractor shall insure the plant and machinery for which mobilization advance is sought and
given, for a sum sufficient to provide for their replacement at site. Any amounts not recovered from
the insurer will be borne by the contractor.

Interest and Recovery: -

(iii)The mobilization advance and plant and machinery advance in (i) & (ii) above bear simple interest
at the rate of 10 per cent per annum and shall be calculated from the date of payment to the date of
recovery, both days inclusive, on the outstanding amount of advance. Recovery of such sums
advanced shall be made by the deduction from the contractor’s bills commencing after first ten per
cent of the gross value of the work is executed and paid, on pro-rata percentage basis to the gross
value of the work billed beyond 10% in such a way that the entire advance is recovered by the time
eighty per cent of the gross value of the contract is executed and paid, together with interest due on
the entire outstanding amount up to the date of recovery of the installment.

(iv) If the circumstances are considered reasonable by the Engineer-in-charge, the period Mentioned
in (ii) and (iii) for request by the contractor in writing for grant of mobilization advance and plant and
equipment advance may be extended in the discretion of Engineer-in-charge.

CLAUSE10-C - Payment on Account of Increase in Prices / Wages due to Statutory Order(s) :- (Not
Applicable)

If after submission of the tender, if the price of any material incorporated in the works (excluding the
materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s
stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of the
coming into force of any fresh law, or statutory rule or order (but not due to any variation of rates in
GST applicable on such material(s) being considered under this clause) beyond the prices/wages
prevailing at the time of the last stipulated date of receipt of tenders including extensions, if any, for
the work during contract period including the justified period extended under the provisions of clause
5 of the contract without any action under clause 2, then the amount of the contract shall accordingly
be varied.

If after submission of the tender, the price of any material incorporated in the works (excluding the
materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s
stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rules or order (but not due to any changes of rate in
sales tax/VAT, Central/State Excise/Custom Duty), Government shall in respect of materials
incorporated in the works (excluding the materials covered under Clause 10CA and not being material
supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or labour
engaged on the execution of the work after the date of coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the
difference between the prices of the materials and/or wages as prevailed at the time of the last
stipulated date for receipt of tenders including extensions if any for the work and the prices of
materials and/or wages of labour on the coming into force of such law, statutory rule or order. This
will be applicable for the contract period including the justified period extended under the provisions
of clause 5 of the contract without any action under clause 2.

Engineer-in-Charge shall call books of account and other relevant documents from the contractor to
satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of
any such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that
the same is given pursuant to this condition together with all information relating thereto which he
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may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed during period under
consideration shall not exceed the percentage as specified in Schedule C, and the increase/decrease
in labour shall be considered on the minimum daily wages in rupees of any unskilled mazdoor, fixed
under any law, statutory rule or order.

CLAUSE- 10-CA : (Not Applicable)

Payment due to Variation in Prices of Materials after receipt of tender :-

If after submission of the tender, the price of materials specified in Schedule C increases/decreases
beyond the base price(s) as indicated in Schedule C for the work, then the amount of the contract shall
accordingly be varied and provided further that any such variations shall be effected for stipulated
period of Contract including the justified period extended under the provisions of Clause 5 of the
Contract without any action under Clause 2.

However, for work done/during the justified period extended as above, it will be limited to indices
prevailing at the time of updated stipulated date of completion considering the effect of extra work
(to be calculated on pro-rata basis as cost of extra work x stipulated period/tendered/accepted cost).

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be
determined by the Price indices issued by the Director General, CPWD. For other items provided in
the Schedule ‘C’, this shall be determined by the All India Wholesale Price Indices of materials as
published by Economic Advisor to Government of India, Ministry of Commerce and Industry. Base
price for cement, steel reinforcement and structural steel shall be as issued under the authority of
Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for
other places as issued under the authority of Zonal Chief Engineer, CPWD and base price of other
materials issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘C’. In case, price
index of a particular material is not issued by Ministry of Commerce and Industry, then the price index
of nearest similar material as indicated in Schedule ‘C’ shall be followed.

The amount of the contract shall accordingly be varied for all such materials and will be worked out
as per the formula given below for individual material:

Adjustment for component of individual material
Cl-Clo

Where

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief Engineer
and as indicated in Schedule "F".

For Projects and Original Works

Q = Quantity of material brought at site for bonafide use in the works since previous bill excluding any
such quantity consumed in the deviated quantity of items beyond deviation limit and extra
/substituted item, paid/to be paid at rates derived on the basis of market rate under clause 12.2.

For Maintenance Works

Q = Quantity of material brought at site for bonafide use in the works since previous bill including any
such quantity consumed in the deviated quantity of items beyond deviation limit paid at agreement
rate and extra /substituted item being scheduled items, but excluding non-schedule extra /substituted
item paid/to be paid at market rate under clause 12.2.
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Note:
(i) The date wise record of ready mix concrete shall be kept in a register and the cement consumption
for the same shall be calculated accordingly.

(ii) If built-up steel items are brought at site from workshop, then the variation shall be paid for the
structural steel up to the period when the built up item/finished product is brought at site.

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the

DG, CPWD and corresponding to the time of base price of respective material indicated in Schedule
‘C’. For other items, if any, provided in Schedule ‘C’, All India Wholesale Price Index for the material as
published by the Economic Advisor to Government of India, Ministry of Industry and Commerce and
corresponding to the time of base price of respective material indicated in Schedule ‘C’.

Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the authority
of DG, CPWD for period under consideration. For other items, if any, provided in Schedule ‘C’, All India
Wholesale Price Index for the material for period under consideration as published by Economic
Advisor to Government of India, Ministry of Industry and Commerce.

Note: (i) In respect of the justified period extended under the provisions of clause 5 of the contract
without any action under clause 2, the index prevailing at the time of stipulated date of completion or
the prevailing index of the period under consideration, whichever is less, shall be considered.

Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect of
Materials covered in this Clause

(ii) If during progress of work or at the time of completion of work, it is noticed that any material
brought at site is in excess of requirement, then amount of escalation if paid earlier on such excess
quantity of material shall be recovered on the basis of cost indices as applied at the time of payment
of escalation or as prevailing at the time of effecting recovery, whichever is higher.

(iii) Cement mentioned wherever in this clause includes Cement component used in RMC brought at
site from outside approved RMC plants, if any

CLAUSE- 10 CC : (Not Applicable)

Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works

If the prices of materials (not being materials supplied or services rendered at fixed prices by the
department in accordance with clause 10 & 34 thereof) and/or wages of labour required for execution
of the work increase, the contractor shall be compensated for such increase as per provisions detailed
below and the amount of the contract shall accordingly be varied, subject to the condition that that
such compensation for escalation in prices and wages shall be available only for the work done during
the stipulated period of the contract including the justified period extended under the provisions of
clause 5 of the contract without any action under clause 2. No such compensation shall be payable for
a work for which the stipulated period of completion is equal to or less than the time as specified in
Schedule F. Such compensation for escalation in the prices of materials and labour, when due, shall
be worked out based on the following provisions: -

i) The base date for working out such escalation shall be the last stipulated date of receipt of
tenders including extensions, if any.
The cost of work on which escalation will be payable shall be reckoned as below: -

(a) Gross value of work done up to this quarter : (A)
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(b) Gross value of work done up to the last quarter : (B)

(c) Gross value of work done since previous quarter(A-B) : (C)
(d) Full assessed value of Secured Advance (excluding materials : (D)
Covered under Clause 10 CA) fresh paid in this quarter:

(e) Full assessed value of Secured Advance (excluding materials

Covered under Clause 10 CA) recovered in this quarter: : (E)

(f) Full assessed value of Secured Advance for which escalation

is payable In this quarter (D-E) : (F)

(g) Advance payment made during this quarter : (G)
(h) Advance payment recovered during this quarter : (H)
(i) Advance payment for which escalation is payable in this quarter (G-H) : (U]

() Extra items/deviated quantities of items paid as per : ()

Clause 12 based of prevailing market rates during this quarter

Then,M=C+F+1-J
W=0.85 M

(iii) Components for materials (except cement, reinforcement bars, structural steel or other materials
covered under clause 10 CA) labour, P.O.L, etc. shall be pre-determined for every work and
incorporated in the conditions of contract attached to the tender papers included in Schedule ‘C’. The
decision of the Engineer-in-Charge in working out such percentage shall be binding on the contractors.

(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars,
structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked as per the
formula given below:

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars and other
materials covered under clause 10CA) / electrical component of construction *

Xm MI-Mlo
Vm =W x X
100 Mlo

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub-para (ii) of Clause 10CC.

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars and other
materials covered under clause10CA) expressed as percent of the total value of work.

MI = All India Wholesale Price Index for civil component/electrical component* of construction
material as worked out on the basis of All India Wholesale Price Index for Individual Commodities/
Group Items for the period under consideration as published by Economic Advisor to Govt. of India,
Ministry of Industry & Commerce and applying weightages to the Individual Commodities/Group
Items. (In respect of the justified period extended under the provisions of clause 5 of the contract
without any action under clause 2, the index prevailing at the time of stipulated date of completion or
the prevailing index of the period under consideration, whichever is less, shall be considered.)

Mlo = All India Wholesale Price Index for civil component/electrical component* of construction
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material as worked out on the basis of All India Wholesale Price Index for Individual
Commodities/Group Items valid on the last stipulated date of receipt of tender including extension, if
any, as published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce and
applying weightages to the Individual Commodities/Group items.

*Note: relevant component only will be applicable.
(b) Adjustment for component of ‘POL’

z FI-Flo
Vf=W x X
100 Flo

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to be
paid or recovered.

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC.

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work.

FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration as
published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce, New Delhi. (In
respect of the justified period extended under the provisions of clause 5 of the contract without any
action under clause 2, the index prevailing at the time of stipulated date of completion or the
prevailing index of the period under consideration, whichever is less, shall be considered.)

Flo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of receipt
of tender including extension, if any.

(v) The following principles shall be followed while working out the indices mentioned in para (IV)
above.

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of work done as per bills paid during the three calendar months of the said quarter. The
dates of preparation of bills as finally entered in the Measurement Book by the Assistant Engineer/
date of submission of bill finally by the contractor to the department in case of computerized
measurement books shall be the guiding factor to decide the bills relevant to the quarterly interval.
The first such payment shall be made at the end of three months after the month (excluding the month
in which tender was accepted) and thereafter at three months’ interval. At the time of completion of
the work, the last period for payment might become less than 3 months, depending on the actual date
of completion.

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be
the arithmetical average of the indices relevant to the three calendar months. If the period up to date
of completion after the quarter covered by the last such installment of payment, is less than three
months, the index Ml and Fl shall be the average of the indices for the months falling within that
period.

(vi) The compensation for escalation for labour shall be worked out as per the formula given below:

Y LI - Llo
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VL=W x X
100 Llo

VL= Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or recovered.

W= Value of work done, worked out as indicated in sub-para (ii) above.

Y= Component of labour expressed as a percentage of the total value of the work.

LI= Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory rule
or order as applicable on the last date of the quarter previous to the one under consideration. (In
respect of the justified period extended under the provisions of Clause 5 of the contract without any
action under Clause 2, the minimum wage prevailing on the last date of quarter previous to the quarter
pertaining to stipulated date of completion of the minimum wage prevailing on the last date of the
quarter previous to the one under consideration, whichever is less, shall be considered.)

Llo= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any law, statutory
rule or order as on the last stipulated date of receipt of tender including extension, if any.

(vii) The following principles will be followed while working out the compensation as per subpara (vi)
above.

(a) The minimum wage of an unskilled mazdoor mentioned in sub-para (vi) above shall be the higher
of the wage notified by Government of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

(b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to
increase in cost of materials and/or P.O.L. is paid under this clause. If such revision of minimum wages
takes place during any such quarterly intervals, the escalation compensation shall be payable at
revised rates only for work done in subsequent quarters.

(c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this
clause, the variation in the rate for an unskilled mazdoor alone shall form the basis for working out
the escalation compensation payable on the labour component.

(viii) In the event the price of materials and/or wages of labour required for execution of the work
decrease/s, there shall be a downward adjustment of the cost of work so that such price of materials
and/or wages of labour shall be deductible from the cost of work under this contract and in this regard
the formula herein before stated under this Clause 10CC shall mutatis mutandis apply, provided that

(a) no such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contract in which the stipulated period of completion of
the work is equal to or less than the time as specified in Schedule ‘C’.

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by which the
provision of this sub-clause shall be implemented from time to time and the decision of the Engineer-
in-Charge in this behalf shall be final & binding on the contractor.

(ix) Provided always that:-
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(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be applicable
but provisions of clause 10CA will be applicable.

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 10CA  will
become applicable.

CLAUSE- 10D
Dismantled material ISER-PUNE Property: -

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for a work, etc. as [ISER PUNE’s property and such materials shall be disposed off to the best
advantage of IISER PUNE according to the instructions in writing issued by the Engineer-in-Charge

CLAUSE-11

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.:-

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and the
contractor shall be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the standard specifications of
Central Public Works Department specified in Schedule 'C’ or in any Bureau of Indian Standard or any
other, published Standard or Code or, Schedule of Rates or any other printed publication referred to
elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for providing
these, is specified or is reasonably inferred from the contract. The contractor shall take full
responsibility for adequacy, suitability and safety of all the works and methods of construction.

CLAUSE-12 .

Deviations/Variations Extent and Pricing :-

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him
to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in
case of non-availability of a portion of the site or for any other reasons and the contractor shall be
bound to carry out of the works in accordance with any instructions given to him in writing signed by
the Engineer-in-Charge and such alterations omissions, additions or substitutions shall form part of
the contract as if originally provided therein and any altered, additional or substituted work which
the contractor may be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price on which he agreed
to do the main work except as hereafter provided.
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The completion cost of any agreement for Maintenance works including works of up gradation,
aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered/accepted
amount.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered/accepted value sum being ordered, be extended, if requested by the
contractor, as follows :

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to
the original tendered/accepted value plus

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

Deviation, Extra Item and pricing
12.2
A. For Project and original works:

The deviated items will be paid at the tender rate only irrespective of the quantities consumed at
site.

In case of extra items (items that are completely new, and are in addition to the Pricing items
contained in the contract), it shall be paid as below,

1. If extra item is available in current CPWD DSR, then it will be paid as per current CPWD DSR
accordingly,
2. If an extra item is not available in current CPWD DSR, then it will be paid as per market rate.

However, the contractor shall submit proper rate analysis supported by GST invoices, vouchers,
manufacturer's specifications. If the contractor fails to submit the rate analysis for the extra item/s in
15 days, rates determined and approved by Engineer In-charge shall be final and will be binding on
the Contractor to execute the work.

12.3
Deviation, substituted items, pricing

A. For Project and original works/Maintenance Works:

Substituted In the case of substituted items (items that are taken up with partial substitution or in lieu
of Items, items of work in the contract), the rate for the agreement item (to be substituted) and Pricing
substituted item shall also be determined in the manner as mentioned in the following para

The deviated items will be paid at the tender rate only irrespective of the guantities consumed at
site.

a. If Substituted / extra item is available in current CPWD DSR then it will be paid as per current CPWD
DSR accordingly,

b.If an Substituted /extra item is not available in current CPWD DSR then it will be paid as per market
rate. However , the contractor shall submit proper rate analysis supported by GST invoices, vouchers
, manufacturer's specifications. If the contractor fails to submit the rate analysis for the extra item/s
in 15 days, rates determined and approved by Engineer In-charge shall be final and will be binding on
the Contractor to execute the work.

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date
account giving complete details of all claims for additional payments to which the contractor may
consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he has
executed during the preceding quarter failing which the contractor shall be deemed to have waived
his right. However, the Director IISER PUNE may authorize consideration of such claims on merits.
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12.5 For the purpose of operation of Schedule C, the following works shall be treated as

Works relating to foundation:

(i)For buildings, compound walls, plinth level or 1.2 meters (4 feet) above ground level, whichever is
lower excluding items of flooring and D.P.C. but including base concrete, below the floors.

(ii)For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs, the bed of
floor level.

(iii) For retaining walls where floor level is not determinate, 1.2 meters above the average ground
level or bed level.

(iv)For the reservoirs/tank (other than overhead reservoir/tanks): All works up to 1.2 metres above
the ground level.
(v) For Basement: All works up to 1.2m above ground level or up to floor 1 level whichever is lower.

vi) For Roads, all items of excavation & filling treatment of sub — base.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while Filing,
tender or necessary for proper execution of the item included in the Schedule of Quantities or in the
Schedule of Rates mentioned above, whether or not, specifically indicated in the description of the
item and the relevant specifications, shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said Schedule of Rates, as the case may be. Nothing extra shall be
admissible for such operations.

CLAUSE-13

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work :-

If at any time after acceptance of the tender or during the progress of work, the purpose or object for
which the work is being done changes due to any supervening cause and as a result of which the work
has to be abandoned or reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor stating the decision as well as the cause for such decision and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation
or otherwise whatsoever, on account of any profit or advantage which he might have derived from
the execution of the works in full but which he did not derive in consequence of the foreclosure of the
whole or part of the works.

The contractor shall be paid at contract rates. full amount for works executed at site and in addition,
areasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which
could not be utilized on the work to the full extent in view of the foreclosure: -

i).Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour
huts, staff quarters and site office; storage accommodation and water storage tanks.

ii). ISER PUNE shall have the option to take over contractor’s materials or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however IISER PUNE shall be bound to take over
the materials or such portions thereof as the contractor does not desire to retain. For materials taken
over or to be taken over by IISER PUNE, cost of such materials as detailed by Engineer-in-Charge shall
be paid. The cost shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in the custody of the
contractor.

iii). If any materials supplied by IISER PUNE are rendered surplus, the same except normal wastage
shall be returned by the contractor to IISER PUNE at rates not exceeding those at which these were
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originally issued, less allowance for any deterioration or damage which may have been caused whilst
the materials were in the custody of the contractor. In addition, cost of transporting such materials
from site to IISER PUNE stores, if so required by IISER PUNE, shall be paid

iv).Reasonable compensation for transfer of Tools & Plants from site to contractor’s permanent stores
or to his other works, whichever is less. If Tools & Plants are not transported to either of the said
places, no cost of transportation shall be payable.

(v).Reasonable compensation for repatriation of contractor’s site staff and imported labour to the
extent necessary.

The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, wage
books, time sheets and other relevant documents and evidence as may be necessary to enable him to
certify the reasonable amount payable under these conditions.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted
tender less the cost of work actually executed under the contract and less the cost of contractor’s
materials at site taken over by the IISER PUNE as per item (ii) above. Provided always that against any
payments due to the contractor on this account or otherwise, the Engineer-in-Charge shall be entitled
to recover or be credited with any outstanding balance due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of termination were
recoverable by the IISER PUNE from the contractor under the terms of the contract.

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same
rate for the balance tendered/accepted amount and initially valid up to the extended date of
completion or stipulated date of completion if no extension has been granted plus 60 days beyond
that. Wherever such a fresh Performance Guarantee is furnished by the contractor, the Engineer-in-
Charge may return the previous Performance Guarantee.

CLAUSE- 14

Carrying out part work at risk & cost of contractor
If contractor:

(i) At any time makes default during currency of work or does not execute any part of the work with
due diligence and continues to do so even after a notice in writing of 7 days in this respect from the
Engineer-in-Charge; or

(ii) Commits default in complying with any of the terms and conditions of the contract and does not
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in
that behalf by the Engineer-in-Charge; or

Fails to complete the work(s) or items of work with individual dates of completion, on or before the
date(s) so determined, and does not complete them within the period specified in the notice given in
writing in that behalf by the Engineer-in-Charge.

The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any other
right or remedy against the contractor which have either accrued or accrue thereafter to IISER PUNE,
by a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and
shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of
the contractor.
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute
at the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered
by IISER PUNE because of action under this clause shall not exceed 10% of the tendered/accepted
value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in all
respect in the same manner and at the same rate as if it had been carried out by the original contractor
under the terms of his contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The certificate of the Engineer-in-
Charge as to the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the amount payable to
the contractor at his agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by IISER PUNE in completing the part work/ part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
Government as aforesaid after allowing such credit shall without prejudice to any other right or
remedy available to IISER PUNE in law or per as agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contractor shall be called upon in
writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant,
implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there remains any balance
outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured
any materials or entered into any engagements or made any advance on any account or with a view
to the execution of the work or the performance of the contract.

CLAUSE- 15

Suspension of work

_i).The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for
such time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of the following
reasons: -

a)On account of any default on the part of the contractor or

b)for proper execution of the works or part thereof for reasons other than the default of the
contractor, or

c)for safety of the works or part thereof

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

ii).If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: -
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a).The contractor shall be entitled to an extension of time equal to the period of every such suspension
PLUS 25%, for completion of the item or group of items of work for which a separate period of
completion is specified in the contract and of which the suspended work forms a part and:

b).If the total period of all such suspensions in respect of an item or group of items or work for which
a separate period of completion is specified in the contract exceeds thirty days, the contractor shall,
in addition, be entitled to such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/ or wages paid by the contractor to his employees and labour at site, remaining
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the Engineer-in-Charge within
fifteen days of the expiry of the period of 30 days.

iii).If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than
three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the
contractor may after receipt of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and if such permission
is not granted within that time, the contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by [ISER PUNE or where it affects whole of the
works, as an abandonment of the works by 1ISER PUNE, shall within ten days of expiry of such period
of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract by IISER PUNE, he shall have
no claim to payment of any compensation on account of any profit or advantage which he might have
derived from the execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/ or wages paid by him to his employees and labour at
site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the
contractor provide the contractor submits his claim supported by details to the Engineer-in-Charge
within 30 days of the expiry of the period of 3 months.

CLAUSE15 A

The contractor shall not be entitled to claim any compensation from IISER Pune for the loss suffered
by him on account of delay by IISER Pune in the supply of materials in schedule 'B' where such delay
is covered by the difficulties relating to the supply of  wagons, force majeure or any reasonable
cause beyond the control of the IISER.

This clause 15 A will not be applicable for works where no material is supplied by [ISER Pune.

CLAUSE- 16

Action in case Work not done as per Specifications: -

All works under or in course of execution or executed in pursuance of the contract, shall at all times
be open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized
subordinates In charge of the work and all the superior officers, officer of the Quality Assurance Unit
of the IISER PUNE or any organization engaged by the IISER PUNE for Quality Assurance and Chief
Technical Examiner’s Office of The Central Vigilance Commission of India, and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable notice of the visit
of such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders
given to the contractor’s agent shall be considered to have the same force as if they had been given
to the contractor himself.
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If it shall appear to the Engineer-in-Charge or his authorized subordinates In charge of the work or to
the in charge of Quality Assurance or his subordinate officers or the officers of the organization
engaged by the IISER PUNE for Quality Assurance or to the Institute Appointed PMC or his subordinate
officers, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with
materials or articles provided by him for the execution of the work which are unsound or of a quality
interior to that contracted or otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within Twelve months (six months in case of the work costing
Rs.10 Lac and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified
in whole or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and cost. In
the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under Clause 2
of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the authority specified in Schedule ‘C’ may
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the structure or he may reject the work
outright without any payment and/ or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge
to be conveyed in writing in respect of the same will be final and binding on the contractor.

CLAUSE-17

Contractor Liable for Damages, Defects during Maintenance Period: -

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe,
cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever of if any defect, shrinkage or other
faults appear in the work within 12 months after a certificate final or otherwise of its completion shall
have been given by the Engineer-in-Charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense or in default the Engineer-in-Charge cause the same to be made good by
other workman and deduct the expense from any sums that may be due or at any time thereafter may
become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof. The security deposit of the contractor shall not be refunded before the
expiry of 12 months after the issue of the certificate final or otherwise, of completion of work, or till
the final bill has been prepared and passed whichever is later. Provided that in the case of road work
if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities
of the contractor under this contract, half of the security deposit will be refundable after six months
and the remaining half after 12 months of the issue of the said certificate of completion or till the final
bill has been prepared and passed whichever is later.

Projects/Maintenance and operation works of any nature, the security deposit deducted from
contractors bill shall be refunded as mentioned below.

After successful completion of Defect Liability Period — 5% Security Deposit withheld shall be
released.

CLAUSE- 18

Contractor to Supply Tools & Plants etc. :-
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The contractor shall provide at his own cost all materials (except such special materials, if any, as may
in accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools
& plants as specified in Schedule’ C’ In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not, or which may be necessary for
the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefore to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials, necessary for the
purpose of setting out works, and counting, weighing and assisting the measurement for examination
at any time and from time to time of the work or materials. Failing his so doing the same may be
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise and/or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

CLAUSE-18 A

Recovery of Compensation paid to Workmen: -

In every case in which by virtue of the provisions sub-section (1) of section 12, of the Workmen’s
Compensation Act, 1923, IISER PUNE is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, IISER PUNE will recover from the contractor, for the amount of
the compensation so paid ; and, without prejudice to the rights of the IISER PUNE under sub-section
(2) of Section 12, of the said Act, IISER PUNE shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by I[ISER PUNE to the contractor
whether under this contract or otherwise. [ISER PUNE shall not be bound to contest any claim made
against it under Sub-Section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to IISER PUNE full security for all costs for which IISER PUNE might
become liable in consequence of contesting such claim.

CLAUSE-188B

Ensuring Payment and Amenities to Workers if Contractor fails:-

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, |ISER PUNE is
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the
works, or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the C.P.W.D. Contractor’s Labour
Regulations, or under the Rules framed by Government from time to time for the protection of health
and sanitary arrangements for workers employed by IISER Contractors, IISER PUNE will recover from
the contractor, the amount of wages so paid or the amount of expenditure so incurred, and without
prejudice to the rights of the [ISER PUNE under sub-Section (2) of Section 20, and sub-Section (4) of
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, IISER PUNE shall be at liberty
to recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by IISER PUNE to the contractor whether under this contract or otherwise IISER PUNE shall not
be bound to contest any claim made against it under sub-Section (1) of Section 20, sub-Section (4) of
Section 21, of the said Act, except on the written request of the contractor and upon his giving to the
IISER PUNE full security for all costs for which [ISER PUNE might become liable in contesting such
claim.

CLAUSE- 19

Labour Laws to be Complied by the Contractor :-
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The contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act,
1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the
commencement of the work, and continue to have a valid license until the completion of the work.
The contractor shall also abide by the provisions of the Child Labour (Prohibition & Regulation) Act,
1986.

The contractor shall also comply with the provisions of the building & other Construction Workers
(Regulation and Conditions of Services) Act, 1996 and the building and other Construction Workers
Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out
of the resultant non-execution of the work.

CLAUSE- 19A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE-19B

Payment of Wages :-

i).The contractor shall pay to labour employed by him either directly or through sub-contractors,
wages not less than fair wages as defined in the C.P.W.D. Contractor’s Labour Regulations or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

ii).The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by him.

iii).In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with the
Central Public Works Department contractor’s Labour Regulations made by Government from time
to time in regard to payment of wages, wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of periodical returns and
all other matters of the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971 wherever
applicable.

iv). a). The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a worker
or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers,
non-payment of wages or of deductions made from his or their wages which are not justified by their
terms of the contract or non-observance of the Regulations.

b).Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to
the labours directly or indirectly employed in the works one day rest for 6 days continuous work and
pay wages at the same rate as for duty. Inthe event of default, the Engineer-in-Charge shall have the
right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and
pay the same to the persons entitled thereto from any money due to the contractor by the Engineer-
in-Charge concerned.
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In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12 (162) MWO / DAB / 43884-91, dated 31-12-1979 as
amended from time to time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v).The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial
Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules made
there under from time to time.

vi).The contractor shall indemnify and keep indemnified Government against payments to be made
under and for the observance of the laws aforesaid and the C.P.W.D. Contractor’s Labour Regulations
without prejudice to his right to claim indemnity from his sub-contractors.

vii).The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

viii).Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the intervention of
Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commissions or otherwise.

ix)The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense provide
for all facilities in connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in
addition, the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as
aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4" and 19% of every month, to the Engineer-in-Charge, a true
statement showing in respect of the second half of the preceding month and the first half of the
current month respectively.

(1) the number of labourers employed by him on the work,

(2) their working hours,

(3) the wages paid to them.

(4)the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them, and
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(5) the number of female workers who have been allowed maternity benefit according to Clause 19F
and the amount paid to them.

Failing which the contractor shall be liable to pay to IISER PUNE, a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in
deducting from any bill due to the contractor the amount levied as fine and be binding on the
contractor.

CLAUSE19E

In respect of all labour directly or indirectly employed in the works for the performances of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the
rules framed by Government from time to time for the protection of health and sanitary arrangements
for worker employed by Central Public Works Department and its contractors.

CLAUSE 19F
Leave and pay during leave shall be regulated as follows:
1. Leave:

(i) In the case of delivery- maternity leave not exceeding 8 weeks, 4 weeks up to and including the
day of delivery and 4 weeks following that day.

(ii)In the case of miscarriage - up to 3 weeks from the date of miscarriage.
2. Pay:

(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s average
daily earnings, calculated on total wages earned on the days when full time work was done during a
period of three months immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

(ii) In the case of miscarriage- leave pay at the rate of average daily earnings calculated on the total
wages earned on the days when full time wages was done during a period of three months immediately
preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than six months immediately preceding the date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in
appendix — | and Il, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central
Public Works Department, Contractor’s Labour Regulations and Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filling any statement under the provisions of the above Regulations and
Rules which is materially incorrect, he/ they shall, without prejudice to any other liability, pay to the
IISER PUNE a sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting continuously
in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a
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maximum of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and
complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and
the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour
(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for work-people
employed by the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall
have power to give notice in writing to the contractor(s) requiring that the said Rules be complied with
and the amenities prescribed therein be provided to the work-people within a reasonable time to be
specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply
with and/ observe the said Rules and to provide the amenities to the work-people as aforesaid, the
Engineer-in-Charge shall have the power to provide the amenities herein before mentioned at the cost
of the contractor(s). The contractor(s) shall erect, make and maintain at his/ their own expense and to
approved standards all necessary huts and sanitary arrangements required for his/ their work-people
on the site in connection with the execution of the works, and if the same shall not have been erected
or constructed, according to approved standards, the Engineer-in-Charge shall have power to give
notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be
remodeled and/ or reconstructed according to approved standards, and if the contractor(s) shall fail to
remodel or reconstruct such huts and sanitary arrangements according to approved standards within
the period specified in the notice, the Engineer-in-Charge shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of the
contractor(s).

CLAUSE 19H

The contractor(s) shall at his/ their own cost provide his/ their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Engineer-in-Charge.

1) a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area to be
provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the worker’s family staying
with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m
x 1.50m (6’ x 5’) adjacent to the hut for each family.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines
and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every
25 persons residing in the camp. These bathing and washing places shall be suitably screened.

I1) a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local
materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should
be plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and
shall be at least 15cm (6”) above the surrounding ground. The roofs shall be laid with thatch or any
other materials as may be approved by the Engineer-in-Charge and the contractor shall ensure that
throughout the period of their occupation, the roofs remain watertight.

b) The contractor(s) shall provide each hut with proper ventilation.

c¢) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.
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d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may be
reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-Charge.
Back to back construction will be allowed.

IIl) Water Supply — The contractor(s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per head per day for
drinking purpose and three gallons of clean water per head per day for bathing and washing purpose.
Where piped water supply is available, supply shall be at stand posts and where the supply is from wells
or river, tanks which may be of metal or masonry, shall be provided. The contractor(s) shall also at
his/their own cost make arrangements for laying pipe lines for water supply to his/their labour camp
from the existing mains wherever available, and shall pay all fees and charges therefore.

IV) The site selected for the camp shall be high ground, removed from jungle.

V) Disposal of Excreta — The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by trenching or incineration, which shall be according to the requirements
laid down by the Local Health Authorities. If trenching or incineration is not allowed, the contractor(s)
shall make arrangements for the removal of the excreta through the Municipal Committee/authority
and inform it about the number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta. All charges on this account shall be borne by the
contractor and paid direct by him to the Municipality/authority. The contractor shall provide one
sweeper for every eight seats in case of dry system.

Vi) Drainage — The contractor(s) shall provide efficient arrangements for draining away Sullage water
so as to keep the camp neat and tidy.

VIl) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted
to avoid accidents to the workers.

VIII) Sanitation — The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19 |

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractor’s employ upon the work who may be incompetent or misconduct
himself and the contractor shall forthwith comply with such requirements.

CLAUSE 19

It shall be the responsibility of the contractor to see that the building under construction is not occupied
by anybody unauthorizedly during construction, and is handed over to the Engineer-in-Charge with
vacant possession of complete building. If such building though completed is occupied illegally then
the Engineer-in-Charge shall have the option to refuse to accept the said building / buildings in that
position. Any delay in acceptance on this account will be treated as the delay in completion and for
such delay, a levy up to 5% of tendered/accepted value of work may be imposed by the Engineer-in-
Charge whose decision shall be final both with regard to the justification and quantum and be binding
on the contractor.

However, the Engineer-in-Charge, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19 K
Employment of Skilled / Semi Skilled Workers —

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and
possess certificate in particular trade from CPWD Training Institute / Industrial Training
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Institute/National Institute of construction Management and Research (NICMAR) / National Academy
of Construction, CIDC or any similar reputed and recognized Institute managed/certified by
State/Central Government. The number of such qualified tradesmen shall not be less than 20% of total
skilled/semi-skilled workers required in such trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and the list of qualified tradesmen
along with requisite certified from recognized Institute to Engineer-in-Charge for approval.
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the
work of respective trade, the contractor shall substitute such tradesmen within two days of written
notice from Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at
the rate of Rs.100 per such tradesmen per day. Decision of Engineer-in-Charge as to whether particular
tradesmen possess requisite skill and amount of compensation in case of default shall be final and
binding.

Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost
put to tender being less than Rs. 5 crores.

CLAUSE 19L

Registration with EPFO and ESIC

The ESland EPF contributions on the part of employer in respect of this contract shall be paid and bear
by the contractor. If contractor fails to pay ESlI and EPF contributions on the part of employer in respect
of this contract, then Engineer-in-Charge will recover the amount from contractor’s bill/security
deposit/dues.

CLAUSE 20:
Minimum Wages Act to be complied with:

The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract
Labour (Regulation & Abolition) Act, 1970, amended from time to time and rules framed there under
and other labour laws affecting contract labour that may be br3ought into force from time to time.

CLAUSE 21:
Work not to be sublet. Action in case of insolvency -

The Contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge.
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any of his servants or
agent to any public officer or persons in the employ of IISER PUNE in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested
in the contract, the Engineer-in-Charge on behalf of the Director IISER PUNE shall have power to adopt
the courses specified in Clause 3 hereof in the interest of 1ISER PUNE and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22 :

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of IISER PUNE without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23 :

Changes in Firm’s Constitution to be Intimated -

Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an
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individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be
obtained before the Contractor enters into any partnership agreement where under the partnership
firm would have the right to carry out the works hereby undertaken by the contractor. If previous
approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall
ensue as provided in the said Clause 21

CLAUSE 24 :

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points
and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25 :
Settlement of Disputes & Arbitration -

Except where otherwi