

CORRIGENDUM-1

**NAME OF WORK : MISCELLANEOUS REPAIRS AND PAINTING WORKS
IN HOSTEL BLOCK-1 AND 2 AT IISER PUNE. NIT No. :15/IISER/Pune/2020**

SR NO	CLAUSE	AS PER TENDER	TO BE READ AS
1	Clause No-3 of NIT , Page No-9	The time allowed for carrying out the work will be 12 (Twelve) months from the date of start as defined in schedule 'C' or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the tender.	The time allowed for carrying out the work will be 3 (Three) months from the date of start as defined in schedule 'C' or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, indicated in the tender.
2	Clause No-5 of NIT , Page No-10	Should have latest Network Certificate/Solvency certificate of minimum Rs. 45 Lakhs certified by a Chartered Accountant and obtained not earlier than three months before the date of submission of Bid.	Should have latest Network Certificate/Solvency certificate of minimum 40% of cost put to tender certified by a Chartered Accountant and obtained not earlier than three months before the date of submission of Bid.

No change of date of submission or BOQ items.

Bidders are requested to take note of it and quote accordingly.

The original tender document and conditions already in e-tender stands modified to the extent of modifications defined in above **CORRIGENDUM : 1** and shall form part of tender document. The bidders are requested to submit duly signed the corrigendum and all its enclosures along with the tender document on due date of submission of tender. The bidders are further requested to take note of above corrigendum and quote rates accordingly. E-copy of the Corrigendum-1 is uploaded on <https://eprocure.gov.in/eprocure/app> and Institute website at <http://www.iiserpune.ac.in/links/tender-notices-and-eoi>

**Registrar and Engineer In-Charge
IISER Pune**